



दूरभाषी: - 286709
286710

राज्य नगरीय विकास अभिकरण ३०१०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकटजायल 100, लखनऊ-226010

पत्रांक:- 767 / 01 / 29 / HFA / 2018-19

दिनांक:- 14/11/19

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by Meerut Development Authority in Dist. - Meerut.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


CSMC Detail	Project Name	Nos. of EWS DUs	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
38th CSMC Dt.26.09.2018	Construction of 888 EWS DUs under AHP component of PMAY-U at Vill. Shobhapur	888	89	3	29,750.00	89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



भारत - 200700
200110

राज्य नगरीय विकासयंत्रिकरण अधिनियम

1/20, मीकर-1, नवीनगर (सहयोग), नवीननगरनगरनगर 100, नगरनगर-200000

संख्या- 707 /19/25/HFA/2018-19

दिनांक- 14/11/18

WORK ORDER

To,

The Senior Manager (Infra.)
TIVSUD South, ARII Ltd.
1st Floor, BTE Tower,
Plot No. 5, Noida Expressway,
Noida - 201301.

SIB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by Meerut Development Authority in Dist. - Meerut.

SEE: Agreement No. 5168/08/25/HFA/TPQM/2018-19/A for Package - A (Clusters - Meerutabad, Meerut, Aligarh, Agra and Saharanpur).

Re,

The above work is awarded to you as per offer given by you as per detail given here under:

CSMC Detail	Project Name	No. of EWS DM	Targeted DPs for TPQA	No. of Visit	Approved Rate per Visit	Amount
100th CSMC (in 26.09.2018)	Contractor of 888 EWS DM under AHP component of PMAY-U at VRI Saharanpur	888	80	8	16,750.00	85,250.00

Note:

- The scope of work and other terms & conditions will be as per the bid document.
- The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, is prescribed. Formats will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIDA).
- Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HPA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBanshu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संस्कृत संज्ञा - १९९४
२००७

राज्य नगरीय विकास अभिकल्प संपन्न

३/१५, मीरजापुर, नोबल-नगर, एम्पीएस, नवीनसहकारितालय, एन. मरवाड-३३००१०

संख्या- ३६७/२०१/२०/११६/२०१९-२०

दिनांक- १५/०१/१९

WORK ORDER

To,

The Senior Manager (Jrnl.)
TNY SUD Infill Area Ltd.
1st Floor, RTI Tower,
Plot No. 9, Noida Expressway,
Noida - 201308

SUD: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HRA for Affordable Housing in Partnership (AHP) by Meerut Development Authority in Dist. - Meerut.

HP: Agreement No. 3368/09/20/116A-TPQM/2019-20/A for Package - A (Clusters - Marudhadi, Meerut, Aligarh, Agra and Saharanpur).

So,

The above work is awarded to you on per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of TMS Date	Targeted CM's for TFM&A	No. of Visit	Approved Rate per Visit	Amount
3901 CMC 01.28.20.2019	Construction of 600 EWS DUs under AHP component of PMAY U in VIL, Bobbiapur	600	03	3	20,000/-	60,000.00

Notes:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of Visit for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pra-tap Singh)

Director, SUDA/
Mission Director



सं. १११११११ - ११११११
११११११

राज्य नगरीय विकास अभिकरण जलप्लव

१/११, बंगला-१, लॉन्गवेल रोड, लखनऊ-२२०००१

ग्राहक-१०१ / ११/११/११/११/११-११

दिनांक- ११/११/११

WORK ORDER

To,

The Senior Manager (Infra.)
ULF SUD South Asia Ltd.
1st Floor, HTS Tower,
Plot No. 9, Noida Expressway,
Noida-201301.

Subject: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in Dist. - Meerut.

REF: Agreement No. 5344/03/19/HFA-TPQM/2018-19/A for Package - A (Centers - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sr,

The above work is awarded to you as per offer given by you as per detail given here under:

CMQC Detail	Project Name	Proc. of EWS DUs	Targeted DUs for TPQMA	No. of visit	Approved Rate per Visit	Amount
40th CMQC Dt. 30.01.2019	Construction of 816 EWS DUs under AHP component of PMAY-U of Sector B-A, 1st/2nd Floor, Meerut.	816	82	1	28,750.00	69,250.00

Notes:

- The Scope of work and other terms & conditions will be as per the Bid Document.
- The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SHDA. The period of inspection and submission of report, if awarded in future, will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to DDA and 2 copies to SHDA).
- Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of L.O. of Visit visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HEA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director SUDA/
Mission Director

Cc:

1. District Magistrate/Chairman, DUEA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, AwasBandha, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUEA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण २०१०

1/20, बीकान-१, बीकानगर ईस्ट रोड, नगरपालिका कार्यालय २२०, आगरा-२०००२०

मिति- २०/०३/२०१९/११०१/२०१८-१९

दिनांक- १९/०३/१९

WORK ORDER

To,

The Senior Manager (Civil)
POU SDC South, Aza Ltd.
1st Floor, HTS Tower,
Plot No. 3, Faizal Expressway,
Meerut - 203002

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under
PMAT (Urban) - HPS for Affordable Housing in Partnership (AHP) by UP Housing and
Development Board to Civil - Meerut.

REF: Agreement No. 2304/09/19/00A-TP/PM/2018-19/A for Package - A (Clusters -
Meerut/Meerut, Aligarh, Agra and Saharanpur).

for,

The above work is awarded to you as per offer given by you as per detail given here
under:

ESMC Detail	Project Name	No. of EWS- DU	Targeted (%) for 19904	No. of EWS	Approved Rate per Yrs	Amount
01th ESMC DL 0001/2019	Construction of 816 EWS DU under AHP component of PMAY-Urb Sector B-A, Jogh Vihar, Meerut	816	82	1	28,75000	88,250,000

Notes:

1. The Scope of work and other terms & conditions will be as per the Bidding Document
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by
Programme Officer, SIDA. The period of inspection and submission of report, as prescribed
herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIDA)
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date
of issue of letter of visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HPA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copys:

1. District Magistrate/Chairman, LUDA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



भारत सरकार - भारत सरकार
भारत सरकार

राज्य नगरीय विकास समिकरण २०१७

१/३६, गोकुल-ए, बीबीएन (एम्पीएस), भारतीय विद्युत नियंत्रण बोर्ड, ३०००१६-२००११६

संख्या- ~~३३३~~ /११/३६/११६/२०१७-१८

दिनांक- २५/३/१७

WORK ORDER

To:

The Sector Manager (Infra.)
TIVSIB South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 6, Pochla Development
Boda - 391308

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFH for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in Dist. - Meerut.

REF: Agreement No. 2368/09/36/HEATINGM/2016-19/A In Package - A (Contract - Haridwar, Meerut, Aligarh, Agra and Saharanpur).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:


CWC Detail	Project Name	Qty. of PWS DUs	Original DU's for TIFMSA	No. of lots	Approved Rate per lot	Amount
416 CSMC 01.18.01.1009	Continuation of 816 PWS DUs under AHP component of PMAY-U at Sector 6A, Indira Vihar, Meerut	816	82	3	20,150.00	60,450.00

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Work' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, is prescribed hereafter, will be as per the agreement and other conditions given here.
3. Three copies of report will be submitted - 3 copy to HUDA and 3 copies to SIDA.
4. Each guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of work.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HPA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



एचएच- ३२२४
३२२४

राज्य नगरीय विकासयंत्रिका ३०२४०
१/३३, गैरवा-१, नोबलिनगर इन्डस्ट्रियल एरिया, लखनऊ-२२००१६

आदेश- ३२३ /११/२५/३२२४/३२२४-१०

दिनांक- ११/३/१७

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, IITD Tower,
Plot No. 3, Noida Expressway,
Sector - 20, Noida

III. Consultancy work for "Third Party Quality Monitoring" on the quality of Project under
PMSE (Urban) - HPA for Affordable Housing in Partnership (AHP) by UP Housing and
Development Board in Uttar Pradesh.

III. Agreement No. G160/09/29/HPA-TPQM/2010-19/A for Package - A (Clusters -
Moradabad, Meerut, Aligarh Agra and Saharanpur)

or,

The above work is awarded to you as per offer given by you as per detail given here
under

CSMC Detail	Project Name	No. of SMS DUs	Targeted DUs for TPQM	No. of visits	Approved Rate per Visit	Amount
18th CMC. 24.12.09/008	Construction of 400 EWS DUs under AHP component of PMSE-II at Jangli Vihar, Meerut	400	50	1	20,750.00	83,250.00

Notes.

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for monitoring will be issued as per the progress of the project by
Proprietor (Urban, MUDA. The period of inspection and submission of report, in prescribed
format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to CMC).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date
of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



राज्य-स्तर
कार्य

राज्य नगरीय विकासयोजना २०१०

१/२६, बंगला-३, संसदीय भवन, लॉकअप/विद्युतमंत्रालय, ११०, नया-दिल्ली

पत्र- ५६३ /०१/२०१६/२०१०-१०

दिनांक- १५/०१/१६

WORK ORDER

To,

The Senior Manager (Civil),

UPWD South India Ltd,

1st Floor, BTI Tower,

Plot No. 9, Noida Expressway,

Noida - 201301

SIB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in Dist. - Meerut.

BID: Agreement No. 5243/09/2016/001A/2016/2016-16/A for Package - 1 (Cluster - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sr,

The above work is awarded to you as per offer given by you as per detail given here under:

ESMC Detail	Project Name	Max. of ESMC Qty	Targeted Qty for TPMAA	No. of Unit	Approved Rate per Unit	Amount
ESMC/CMC 01.25.09.2016	Construction of 400 SWS DUs under AHP component of PMAY-U at Jaugri Village, Meerut	400	50	3	28,730.00	86,190.00

Notes:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of Work for assessment will be issued as per the progress of the project by Programme Officer, SCDA. The period of inspection and submission of report in prescribed format will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to HODA and 2 copies to SCDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:

1. District Magistrate/Chairman, DUDA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पृष्ठ सं. - 00000
000/00

राज्य नगरीय विकास अभिकरण ३०९०
B/20, बंगला-१, मंगलिका नगर, राईमनिकेतन, लखनऊ-२२००१६

दिनांक - १५/०१/२०/२०१८-१९

दिनांक - १५/१/१८

WORK ORDER

To,

The Sector Manager (Jaha.)
TVV SUD South Asia Ltd.
1st Floor, BPS Tower,
Plot No. 4, Noida Expressway,
Noida - 201 301

RE: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY Urban] - RFA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board. In Dist. - Meerut.

RE: Agreement No. 5360/05/29/RFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of EWS DUs	Targeted DUs for TPQM	No. of visit	Approved Rate per Visit	Amount
38th CMC 01.24.04.2018	Construction of 400 EWS DUs under AHP component of PMAY-U of Jaipur VPOod, Meerut	400	30	6	25,750.00	154,500.00

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, UDIA. The period of inspection and submission of report, its permitted formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to UDIA and 2 copies to SHDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of the visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. १०११११ - २०१७०१
२०१७०१

राज्य नगरीय विकास अधिकरण २०१७०

१/२१, बीकान-१, संभरीनगर (सिडडीनगर, एडीएनएनएनएनएनएन एन, जयपुर-३२००१०)

सं. १११/११/१११/२०१७-१०

दिनांक- ११/११/११

WORK ORDER

To,

The Senior Manager (Infra.)
TUP SUD Infrastructure Ltd.
1st Floor, BITE Tower,
Plot No. 5, Binda Expressway,
Noida - 201302.

SUBJ: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - BPA for Affordable Housing in Partnership (AHP) by Municipal Development Authority in Dist. - Meerut.

REF: Agreement No. 5368/40/20/INFRA-TPQM/2014-19/A for Package - A (Cluster - Meerutabad, Meerut, Aligarh, Agra and Saharanpur).


It:

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of SWS SAs	Targeted SAs for TQPM	No. of SAs	Approved Rate per SAs	Amount
38th CMC Dt. 25.03.2018	Construction of 1432 SWS SAs under AHP component of PMAY-U of WB. Social Prototype	1432	143	3	28,750.00	86,250.00

Notes:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, as prescribed herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIAA)
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of visit.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:

1. District Magistrate, Chairman, DUDA, Meerut.
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut.

Yours sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. ११११११ - २०२००१
२०२१०

राज्य नगरीय विकास अभिकरण एनएच

१/२९, बिल्डिंग-३, संसदीय भवन/संसद, तारीखसमीक्षाकक्षा १०१, नया दिल्ली-२०००११

पत्रांक- १०६ / ११ / २० / १०१ / २०२० - १०

दिनांक- १५/११/२०

WORK ORDER

To,

The Senior Manager (India),
TQM SCD South Asia Ltd.
1st Floor, HTS Tower,
Plot No. 9, Hazrat Nizamuddin
Road - 110021

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under
FMSI (India) - HPA for Affordable Housing in Partnership (AHP) by Meerut
Development Authority in Dist. - Meerut

REF: Agreement No. G360/09/29/101A-TPQM/2018-19/A for Package - A (Clusters -
Moradabad, Meerut, Aligarh, Agra and Jaunpur)

Sr.

The above work is awarded to you as per offer given by you as per detail given here
under:

CMQC Detail	Project Name	No. of SAR D/A	Targeted D/A's for TPQMA	No. of visit	Approved Rate per Visit	Amount
1018 CMQC 09_26.09.2018	Construction of 1432 CWG DUA under AHP component of FMSI-U of YB. Gwal Pradesh	1133	143	1	23,790.00	88,250.00

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of Work for assessment will be issued as per the progress of the project by
Programme Officer, SIDA. The period of inspection and submission of report, is prescribed
herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DDM) and 2 copies to SIDA)
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date
of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (FFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director


Copy:-

1. District Magistrate/Chairman, DUDA, Meerut.
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA Lucknow.
6. Project Officer, DUDA, Meerut.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. नं. १११३१ - २३४७४
१९४७१०

राज्य नगरीय विकास अभिकरण ३०३०

८/३३, विसा-१, पीपीएस एम्पीएस, नवीनविकासवाला ०३, मेरठ-२०११०

पत्रक- ३६ १११/२४/१११/२०१९-२०

दिनांक- १५/११/१९

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, 8/11 Tower,
Plot No. 3, Noida Expressway,
Noida - 201301

RE: Consultancy work for "Third Party Quality Monitoring" on the quality of Project (under PMAY Urban) - HPA for Affordable Housing in Partnership (AHP) by Meerut Development Authority is Dist. - Meerut.

REF: Agreement No. 5360/09/19/MPA-TPQM/2018-19/A for Package - A (Cluster - Meerutabad, Meerut, Aligarh, Agra and Saharanpur).

Sr,


The above work is awarded to you as per offer given by you as per detail given here under:

Sl. No. Detail	Project Name	No. of EWP Days	Targeted DWS for TPQM	No. of visit	Approved Rate per visit	Amount
01.34.09.2018	Construction of 1432 EWS DU under AHP component of PMAY-U of YR. Erand Prasthlap	1432	143	1	26,750.00	36,250.00

Notes:

1. The scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, MDA. The period of inspection and submission of report, is governed by MDA, till 30.09.20 as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to MDA and 2 copies to MDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of visit.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:

1. District Magistrate/Chairman, DUDA, Meerut
2. VC, Meerut Development Authority, Meerut.
3. Director, AwasBandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Meerut

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पुणे - ४११००६

राज्य नगरीय विकास अभिकरण ४००९०

४/००, सोबरी-२, सोबरी नगर ईन्फोसिस, जॉईन फॉर विन्स नगर ४०६, लोवराड-४००००६

क्रमांक - ३१९ / २०१७/२०१८/४००९-०१

दिनांक - १५/११/१८

MEMORANDUM

To,

The Proprietor,
M/D Sertech Consultants,
E-8, Pocket 'C', Sahakartha Extension
New Delhi - 11

RE: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAF (Urban) - HPA for Affordable Housing in Partnership (AHP) by Lucknow Development Authority in Dist. - Lucknow.

REF: Agreement No. 5388/09/29/HPA-TTQM-18-18-B for Package - II (Contract - Chitrakoot Knapex, Bareilly, Jhansi, Allahabad, Lucknow).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under

CMC Code	Project Name	No. of PMQ Visits	Targeted rate per TRMA	No. of visit	Agreement Rate per visit	Amount
2018 CMC 08.17.1.2017	Subsidiary Project	433	₹	1	29600	₹8000

Notes:

- The Scope of work and other terms & conditions will be as per the Bid Document.
- The Letter of Visit for assessment will be issued as per the progress of the project by Programme Officer, WDA. The period of inspection and submission of report, is prescribed herein, will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to WDA and 2 copies to NDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. VC, Lucknow Development Authority, Lucknow.
3. Director, Awas Bandha, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Lucknow.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. २०११११११ - २२०७०४
२०१७१८

राज्य नवरीय विकास अभिकरण २०१६

१/१६, सेक्टर-३, पीसी एम डेवेलपमेन्ट, एडिप एम डिवेलपमेन्ट १६०, लखनऊ-२०००२४

संख्या-१२६८/१६/०४/१६६४/२०१६-१७

दिनांक- १५/११/१६

WORK ORDER

To,

The Proprietor,
M/S Sarfoch Consultants,
43 B, Pocket-7, Sakhalbartha Extension
New Delhi - 11

SUB: Consultancy work for "Third Party Quality Auditing" on the quality of Project under PMU (Urban) - IPA for Affordable Housing in Partnership (AHP) to Lucknow Development Authority in Dist. - Lucknow.

REF: Agreement No. CSSE/09/20/MPAL/TPQM/19-11 for Package - II (Clusters - Chitrakoot, Rampur, Bareilly, Faizabad, Altabad, Lucknow).

By,

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	Max. of DMS Days	Targeted DPs for DMSA	No. of visit	Approved Cost per visit	Amount
09A CSMC Dt. 27.12.2017	Rakpadi Area	400	50	8	25000	200000

Notes:

1. The Scope of work and other terms & conditions will be as per the RFP documents.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, is prescribed format, will be as per the agreement and cost of field production.
3. Three copies of report will be submitted (1 copy to CCM and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. VC, Lucknow Development Authority, Lucknow.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Lucknow.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. ए. ए. ११११ - २०११०
२०११०

राज्य नगरीय विकास अभिकरण उ०प्र०

F/19, सेक्टर-१, सीपीई नगर विकास विभाग, लखनऊ नगर विकास प्राधिकरण, लखनऊ-२२००१९

सं. ए. ए. ११११ / ०१/१९/११११/२०१०-१९

दिनांक- १५/११/१९

WORK ORDER

To,

The Proprietor,
R/S Serotech Consultants,
42 B, Pocket 'C', Saket/Indira Extension
New Delhi - 11

S/O: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMWS (Urban) - HPA for Affordable Housing in Partnership (AHP) by Lucknow Development Authority in Dist. - Lucknow.

REF: Agreement No. CHA/09/20/HFAL-TPQM-18-19-B for Package - B (Clusters - C/Chitrakoot, Kanpur, Bareilly, Bansi, Allahabad, Lucknow).

Or,

The above work is awarded to you on per order given by you on per detail given here under:

CSMC Order	Project Name	No. of CWS DUs	Original DU's for TPQM	No. of VLR	Approved Estimate VLR	Amount
225 CSMC Dt. 27.12.2017	Relayed Area	457	50	1	2800	8800

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of VLR' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, its prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to BUDV and 2 copies to SIDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

COPY:-

1. District Magistrate/Chairman, DUDA, Lucknow.
2. VC, Lucknow Development Authority, Lucknow.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Lucknow.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सूचना - संख्या
2021/15

राज्य नगरीय विकास अभिकरण 2019

1/204, बीमार-1, पोस्टी नगर देवसरीवाग, जस्टिस राम सिन्हा कॉम्प्लेक्स, जिला-बिड़र, मध्य प्रदेश-478001

संख्या-353 /04/201/HEA/2019-20

दिनांक- 11/5/19

WORK ORDER

To,

The Project Coordinator
Innovative Cell Centre
102, Arpan Apartment,
35, Sakot Nagar, Bhopal

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HEA for Affordable Housing in Partnership (AHP) by Gwalior Development Authority in Dist. - Gwalior.

REF: Agreement No. 2870/19 /19/ HEA-TPQM-2019-18/07 for Package - C (Clusters - Azangarh, Beal, Dewlapan, Dabhad, Gwalior, Mirzapur, Varanasi).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

CSMC Detail	Project Name	No. of TWS CUs	Targeted QI's for TQMA	No. of Visit	Approved Rate per Visit	Amount
28th CSMC Dt. 27.02.2019	Sakot Nagar Extension	264	60	2	25000	75000

Notes:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, its prescribed format, will be as per the agreement, and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DDA, and 2 copies to SIDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copies:

1. District Magistrate/Chairman, DUDA, Gorakhpur.
2. VC, Gorakhpur Development Authority, Gorakhpur.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Gorakhpur.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सूचना संख्या
2019

राज्य नगरीय विकास अभिकरण २०१०

१/३३, सेक्टर-८, पोस्टी नगर देवदर, नवी दिल्ली, भारत, भारत-११००३३

संख्या- १५३ /०१/२०/२०१०-१९

दिनांक- १५/३/१९

WORK ORDER

To,

The Project Coordinator
Innovative Child Centre
102, Arpan Apartment,
25, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by Gandhinagar Development Authority in Dist. - Gandhinagar.

REF: Agreement No. 2019/09 /20/ HPA-TPQM-2019-19/07 for Package - C (Clusters -- Anandnagar, Hasti, Devopatan, Isitahad, Gandhinagar, Anandnagar, varanah).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Slack Detail	Project Name	No. of DMS Trk	Targeted DUs for TPQA	No. of Visit	Approved Rate per Visit	Amount
29th (SAC) dt: 27.12.2017	Rupn Nagar Extension	304	50	3	20000	77000

Notes:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement with Govt. of India/government.
3. Three copies of report will be submitted (1 copy to DIDA and 2 copies to SIDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Gorakhpur.
2. VC, Gorakhpur Development Authority, Gorakhpur.
3. Director, Awas Ban dha, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Gorakhpur.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज संख्या
2019/20

राज्य नगरीय विकास अभिकरण स0प्र0
8/20, वीरवार-2, सोमवी नगर इन्डस्ट्रियल, नवीय 500 विहार नगर 500, अजमेर-305001

पत्रांक-753 /11/20/HR&/2019-20

दिनांक- 14/1/20

WORK ORDER

To,

The Project Coordinator
Innovative Gold Centre
101 Airport Apartment,
33, Saket Nagar, Indore

SRB Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by Gorakhpur Development Authority in Dist. - Gorakhpur.

Bill Agreement No. 2079/00 /20/ HFA-TS04-2018-19/07 for Package - C (Contract -- Azangarh, BestL, Devipatan, Fatohad, Gorakhpur, Indrapur, Suraxad).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of CMC Det.	Targeted Det's for Month	No. of Visit	Approved Rate per Visit	Amount
20th CMC Dt. 27.02.2017	Exp1 Naga Sahakar	20	50	3	15000	17700

Notes:

1. The scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the program of the project by Programme Officer, SHDA. The period of inspection and submission of report, is prescribed herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SHDA and 2 copies to BIDD).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Gorakhpur.
2. VC, Gorakhpur Development Authority, Gorakhpur.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Gorakhpur.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पृष्ठ- 0000
00000

राज्य नगरीय विकास अभिकरण उ०प्र०

३/३९, लॉकर-८, पोस्टी २२२ ईन्स्टीट्यूट, नई दिल्ली नया दिल्ली राज्य ११०० ०६, भारत-०६०००६

संकेत- १३३ /०१/२०/११३/२०१८-१९

दिनांक- १५/३/१९

WORK ORDER

To,

The Project Coordinator
Institute Lead Centre
100, Arjun Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by Garabhadra Development Authority in Dist.- Gwalior.

BEE: Agreement No. 2879/09 /29/ HFA/TPQM-2018-19/07 for Package - C (Clusters - Azangarh, Badi, Derigatan, Dababod, Gaudhipur, Mirzapur, Narwad).

So,

The above work is awarded to you as per offer given by you as per total given here under:

CSMC Detail	Project Name	No. of PMO QAs	Targeted QAs for TPQMA	No. of Visit	Approved Rate per Visit	Amount
3rd CSMC (in 27.03.2019)	Royal Nagar Extension (3rd Phase)	1116	112	1	25000	7750

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement and Govt. of Madhya Pradesh.
3. Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

5. Mission Director (BFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Cc:-

1. District Magistrate, Chairman, DUDA, Gorakhpur.
2. VC, Gorakhpur Development Authority, Gorakhpur.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Gorakhpur.

Yours sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सूचना- 2020
2019

राज्य नगरीय विकास अभिकरण सचिव

ए/22, लेकसाई-1, नर्मदा नगर इलाहाबाद, उत्तर प्रदेश (Phone: 0522-2620000 Fax: 0522-2620000)

संकेत- 115 / 01/20/HR/2019-20

दिनांक- 10/11/19

WORKORDER

To,

The Project Coordinator
Innovative Build Centre
102, Arpan Apartments,
15, Sahel Nagar, Lucknow

SOI Consistency work for "Third Party Quality Monitoring" on the quality of Project under EWS (Urban) - BEA for Affordable Housing in Partnership (AHP) by Gorakhpur Development Authority in Dist. - Gorakhpur.

BEA Agreement No. 2019/01/20/HR-1420-2019-20,01 for Package - C (Chowk - Azamgarh, Baid, Dertipata, Lalohar, Gorakhpur, Mirzapur, Varanasi).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

CMC No/Date	Project Name	No. of EWS units	Targeted CM/No. Items	No. of units	Approved Rate per unit	Amount
12nd CMC On 17.09.2019	Boyal Nagar Extension (2nd Phase)	1116	12	1	23900	17700

Notes:

1. The Scope of work and other terms & conditions will be as per the BMD Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Chief, EIDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DIDA and 2 copies to EIDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. or the binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director


Copy:-

1. District Magistrate/Chairman, DUDA, Gorakhpur.
2. VC, Gorakhpur Development Authority, Gorakhpur.
3. Director, Awas Bandhu, Lucknow.
4. Finance Controller, SUDA, Lucknow.
5. Programme Officer, SUDA, Lucknow.
6. Project Officer, DUDA, Gorakhpur.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पुणे - ४११००२
४११०१०

राज्य नगरीय विकास अभिकल्प २०१०

४/२३, सीट-२, पोली नगर विकास, नवी मुंबई विकास क्षेत्र, महाराष्ट्र-४०००७०

पत्रांक - १२९ /४१/२०१८/४११०/२०१८-१९

दिनांक - १५/०४

WORK ORDER

To,

The Project Coordinator
Innovative Child Centre
102, Arjun Apartment,
105, Saket Nagar, Indore

Subject: Consultancy work for "Third Party Quality Monitoring" to the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by Corporation Development Authority in Dist. - Gwalior.

Ref: Agreement No. 2018/09 /29/ HFA-TPQMA-1018-19/07 for Package - C (Clusters - Anandgarh, Bhandi, Daspatan, Jajwani, Gwalior, Indore, various).

Se:

The above work is awarded to you on per offer given by you as per detail given here under:

CSMC Detail	Project Name	Area of SWS Dist.	Targeted D/s for TPQMA	No. of visit	Approved Rate per visit	Amount
31st CSMC Dt. 27.04.2018	Royal Nagar Extension (Ind. Phase)	7116	112	2	25000	50000

Notes:

1. The Scope of work and other terms & conditions will be as per the Sd/ Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programmatic Officer, SIDA. The period of inspection and submission of report, is provided hereby, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DFOA and 2 copies to SIDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of visit.
5. Any change in the policy or guidelines by Govt. of India or Govt. of M.P. will be binding on the consultant.

6. Minister / Director (DFA) / Director SIDA has the sole right to issue further directions as required.


Your sincerely


(Haseeb Pradyumn Singh)
Director, SIDA/
Mission Director

CC:

1. District Magistrate/Chairman, DIDA, Gurdikar
2. VC, Gurdikar Development Authority, Gurdikar
3. Director, Area Health, Ludhiana
4. Finance Controller, SIDA, Ludhiana
5. Programme Officer, SIDA, Ludhiana
6. Project Officer, DIDA, Gurdikar

Your sincerely


(Haseeb Pradyumn Singh)
Director, SIDA/
Mission Director



ಕರ್ನಾಟಕ ಸರ್ಕಾರ
2017/18

ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ವಿವಿಧ ಅಭಿವೃದ್ಧಿ ಯೋಜನೆ
1/79, ಬೆಂಗಳೂರು-1, ಕೆಆರ್‌ಐ ಟಾಕರ್ ಕಂಪೌಂಡ್, ಹಳಿದು ಕಾನ್ಸ್ಟ್ರಕ್ಷನ್ ಕಾರ್ಪೊರೇಷನ್, ಬೆಂಗಳೂರು-560002

ಕ್ರಮ ಸಂಖ್ಯೆ- 760 / 19/29/815/2017-18

ದಿನಾಂಕ- 14/10

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket C, Adhikartha Extension
New Delhi - 14.

S/O: Consultant work for "Third Party Quality Monitoring" on the quality of Project under PMW (Urban) - HPA for Affordable Housing in Partnership (AHP) by Karpur Development Authority in Dist. - Karpur.

REF: Agreement No. 3368/09/24/SHAL/TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Karpur, Barchilly, Bant, Alakshad, Lakhaw).

So,

The above work is awarded to you as per offer given by you as per detail given here under:

CMAC Detail	Project Name	No. of S/Ws/DAs	Targeted DU's or FPHAs	No. of Visits	Agreement Rate per Visit	Amount
21th CMAC DA, 27.12.2017	Karpurpur Extension	076	08	8	25000	200000

Notes:

1. The Scope of work and other terms & conditions will be as per the S&M Document.
2. The 'Letter of Work' for assessment will be issued as per the progress of the project by Proprietor's Office, S&M. The period of inspection and submission of report, is specified therein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to S&M and 2 copies to CMAC).

4. Back guarantee of 7% of the work order value is to be deposited within 7 days from the date of issue of Letter of Intent.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Member Director (DPA) / Director SIDA has the sole right to issue further directions as required.

Your sincerely



(Dr. Prashant Singh)
Director, SIDA/
Member Director

Cc:-

1. District Magistrate/Chairman, SIDA, Raigarh.
2. VC, Raigarh Development Authority, Raigarh.
3. Director, Water Board, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, SIDA, Raigarh.

Your sincerely



(Dr. Prashant Singh)
Director, SIDA/
Member Director



पृष्ठ - 2000
2017

राज्य नगरीय विकास अभिव्यवस्था 2090

1/15, बिल्डिंग-2, पॉस्टली नगर डेवलपमेंट, राष्ट्रीय राज मिकास अड्डा 100, नएनए-200010

दिनांक - 24/01/2017 / 01/28/ HFA/2016-17

दिनांक - 24/1/17

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
83 B, Pocket 'C', Saket/Baridha Extension
New Delhi - 110

FOR Consultancy work for 'Third Party Quality Monitoring' on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by Karpur Development Authority in DM - Karpur.

RE Agreement No. 5348/PP/29/2016/TPQM-10-19-0 for Package - B (District - Chitrakoot, Karpur, Bareilly, Bansi, Allahabad, Lucknow).

So,

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of Pkts. CMC	Targeted SAs for TPQM	No. of CMC	Approved Rate per Yr.	Amount
2016 CMC 04.12.16.017	Karpur/Baridha	576	14	1	25000	88000

Scope:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of 'Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, as permitted herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to HFA and 2 copies to SIDA).

4. Each guarantee of 7% of the stock value shall be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes to the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Minister, Director (RDA) / Director, SIDA, has the sole right to issue further directions or request.

Your sincerely,



(Manish Prakash Singh)
Director, SIDA/
Minister Director

Cc:-

1. District Magistrate/Chairman, SIDA, Kanpur.
2. FC, Kanpur Development Authority, Kanpur.
3. Director, Asset Realisation, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, SIDA, Kanpur.

Your sincerely,



(Manish Prakash Singh)
Director, SIDA/
Minister Director



पुणे - ४६०
४६१०

राज्य नगरीय विकास अभिकरण स०११०

१/१०, वीरवार-१, वीरवाडी नगर विकास क्षेत्र, जर्दी, १०० मीटर चौक १००, पुणे-४६१०००

पत्रांक- ४६० /०१/२०/११०६/२०१८-१९

दिनांक- १५/१/१८

MYIRN-GUIDE

To,

The Proprietor,
M/S Senteris Consultants,
43 B, Pocket 'C', Golluhurtha Estate
Vive Datta - 14

SUB: Consultancy work for 'Third Party Quality Monitoring' on the quality of Project under PMAF (Urban) - BHA for Affordable Housing in Partnership (AHP) by Sangar Development Authority in Dist. - Raigarh.

REF: Agreement No. 3346/09/29/SHAL-TR/04-18-19-B for Package - B (Classes - Chitrakoot, Raigarh, Sareilly, Jhansi, Akhshat, Lucknow).

In,

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of VVA Dns.	Targeted DU's for TPMA	No. of VVA	Approved Rate per VVA	Amount
1819-CMAC Dt. 23.12.2017	राजगंगा फ्लॉयड	०१६	६०	१	१६०००	२६४००

NOTE:

1. The scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of VVA' for assessment will be issued as per the progress of the project by Programme Officer, SHDA. The period of inspection and submission of report, is prescribed herein, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SHDA and 2 copies to BUDA).

4. Each guarantee of 5% of the work order value to be deposited within 7 days from the date of issue of letter of bid.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.S. will be made as the condition.
6. Mission Director (SIDA) / Director SIDA has the sole right to issue further directions as required.

Your's sincerely



(Himanshu Pradyip Singh)
Director, SIDA/
Mission Director

CC:

1. District Magistrate/Chairman, SIDA, Kargil.
2. VC, Kargil Development Authority, Kargil.
3. Director, Aves Bandha, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, SIDA, Kargil.

Your's sincerely



(Himanshu Pradyip Singh)
Director, SIDA/
Mission Director



सूचना- 2018
2019

राज्य नगरीय विकास अभिकरण 20080

T-22, बीएच-2, बीबी एन सिविलियन, राष्ट्रीय जन विद्या भवन (A), नया दिल्ली-200022

संख्या- 341 / 01/2018/HR/2018-19

दिनांक- 14/1/19

WORK ORDER

To,

The Proposer,
M/S Suresh Consultants,
43 B, Pocket 'C', Saket/Banartha Extension
New Delhi - 14.

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAC (Urban) - HFA for Affordable Housing in Partnership (AHP) by Kanger Development Authority in Dist. - Kanpur.

REF: Agreement No. 5168/09/24/HRAL-TPQM-18-19-B for Package - B (Districts - Ghazipur, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Re,

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of CMC (Rs)	Targeted B/R for 2018-19	No. of Visit	Approved Rate per Visit	Amount
1st CMC (N 27-02-2018)	Shikharaj Yojna	2500	200	1	2500	2500

Notes:

1. The scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for commitment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SUDA and 2 copies to SUIIA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of invitation.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (MDA) / Director, SIDDA has the sole right to issue further clarifications as required.

Your's sincerely



(Divyesh Pratap Singh)
Director, SIDDA/
Mission Director

Copy:

1. District Magistrate/Chairman, MDA, Kanpur.
2. VC, Kanpur Development Authority, Kanpur.
3. Director, Awas Haraha, Lucknow.
4. Finance Controller, SIDDA, Lucknow.
5. Programme Officer, SIDDA, Lucknow.
6. Project Officer, SIDDA, Kanpur.

Your's sincerely



(Divyesh Pratap Singh)
Director, SIDDA/
Mission Director



पृष्ठसं- 00000
00000

राज्य नगरीय विकास अभिकरण राठवड

ए/एड, बंगला १, लखनौ नगर निकास, लखनौ नगर प्रान्त, भारत २२६, लखनौ-२२०००६

संका- १६१ / ०१ / ००/११६/ २०१६-०

दिनांक- 11/01/16

संका-०००००

To:

The Inspecter,
M/S Suresh Construction,
43 B Pocket 'C', Sahibganj Extension
New Delhi - 11

II. *Conducting work for "Third Party Quality Monitoring" on the quality of Product under PMAY (Urban) - RPA for Affordable Housing in Partnership (AIP) by Rangan Development Authority in Dist. - Kanpur.*

III. *Agreement No. S348/89/9/SHAL/TPM-16-19-B for Package - 1 (Clusters - Chitrakoot, Gopur, Bureilly, Bawal, Akhandad, Lucknow).*

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

COMC Detail	Project Name	No. of SAN Dts.	Targeted Dts for TQM	No. of Visit	Approved Rate per Yrs	Amount
Rate 00000 Dt. 27.02.2016	Chitrakoot, Gopur	0000	000	0	20000	00000

Note:-

- The scope of work and other terms & conditions will be as per the Bid Document.
- The Letter of Visit for assignment will be issued as per the progress of the project by Programme Officer, SHM. The period of inspection and submission of report as prescribed format, will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to RDA and 2 copies to SHM).

4. Bank guarantee of 1% of the work order value is to be deposited within 7 days from the date of issue of letter of first-visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of UP, will be binding on the consultant.
6. Mission Director (IDA) / Director SIDA has the sole right to issue further directions as required.

Your sincerely



(Dhruv Pratap Singh)
Director, SIDA/
Mission Director

Cc:

1. District Magistrate/Catmatta, DDA, Kanpur.
2. VC, Kanpur Development Authority, Kanpur.
3. Director, Awas Bhudha, Lucknow.
4. Finance Controller, SDA, Lucknow.
5. Programme Officer, SDA, Lucknow.
6. Project Officer, DDA, Kanpur.

Your sincerely



(Dhruv Pratap Singh)
Director, SIDA/
Mission Director



ಕುಟುಂಬ - 2019
2019-20

ರಾಜ್ಯ ನಗರೀಯ ವಿಕಾಸ ಅಭಿವೃದ್ಧಿ ಯೋಜನೆ

(1.25, ಸೆಕ್ಟರ್-7, ಕೆಆರ್‌ಐ ಉಪ-ನಗರೀಯ, ಹಳೇಬೀಡು ನಗರ ಪಿಂಚಣಿ ಆಯತೆ ಸಂಘ, ನವರಂಗ - 560002)

ಸಂಖ್ಯೆ - 161 / 01 / 05 / 004 / 2019 - 20

ದಿನಾಂಕ - 15/01/19

MYRORODGE

To,

The Proprietor,
M/S Suresh Contractors,
43 B, Pocket 'C', Siddhartha Extension
New Delhi - 110

SIB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMCT (Urban) - SSA for Affordable Housing in Partnership (AHP) by Kenger Development Authority in Dist. - Kenger.

REF: Agreement No. 5368/04/09/004L-TPQM-08-19-B for Package - B (District - Chikballapur, Kenger, Bareilly, Jaisal, Allahabad, Lucknow).

Sr.

The above work is awarded to you as per offer given by you as per detail given here under:

COMC Detail	Project Name	No. of SWS Dns	Targeted Dns by 31/03/19	No. of SWS	Approved Rate per Visit	Amount
31st COMC Dt. 17.01.2019	Balrajpur Taluk	2268	121	4	29600	118400

NOTE:

- The scope of work and other terms & conditions will be as per the Bid Document.
- The Letter of 'Full' for assessment will be issued as per the progress of the project by Progressive Officer, SWS. The period of inspection and submission of report, is prescribed format, will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to DUDA and Two copies to SWS).

4. Bank guarantee of 1% of the work order value to be deposited within 7 days from the date of issue of letter of bank visit.
5. Any change in the policy or regulation by Govt. of India or Govt. of UP will be binding on the consultant.
6. Mission Director (DPA) / Director SIDA has the sole right to issue further directions as required.

Your sincerely


(Vinay Pratap Singh)
Director, SIDA,
Mission Director

Copy:

1. District Magistrate/Chairman, DDA, Kanpur.
2. VC, Kanpur Development Authority, Kanpur.
3. Director, Area Roadline, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, DADA, Kanpur.

Your sincerely


(Vinay Pratap Singh)
Director, SIDA,
Mission Director



पुणे- ३२४
३०११

राज्य नगरीय विकास अधिकरण सं०१४०
१, ४३, बंगला-१, पॉली टेकनो पॅरिस, कॅम्पस एच.एम.एस. एरिया-१४, बंगलूर-५६०००१

पत्रक- ३६३/४१/३४/११४/२०१८-१९

दिनांक- १४/०६/१८

WORK ORDER

To,

The Proprietor,
M/S Suresh Consultants,
43 B, Pocket 'C', Subhashtha Extension
New Delhi - 11

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAF (Urban) - HFA for Affordable Housing in Partnership (AHP) by Housing Development Authority in Dist. - Raigarh.

REF: Agreement No. 5568/99/29/HFA-TPQM-18-19-II for Package - B (Clusters - Chitrakoot, Raigarh, Bareilly, Jhansi, Allahabad, Lucknow).

Sr.

The above work is awarded to you as per offer given by you as per detail given below table:

CMC No.	Project Name	No. of PMV Days	Targeted Days for TPQM	No. of Visit	Approved Rate per Visit	Amount
18th CMC (D. 27.12.2017)	Mahaveer Nagar Extension	50.41	104	3	25000	75000

Note:

1. The Scope of work and other terms & conditions will be as per the Sd/ Documents.
2. The Letter of MAF for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, its prescribed format, will be as per the agreement and GFT of tender/drafting.
3. Three copies of report will be submitted (1 copy to HUDA and 2 copies to SIDA).

4. Bank guarantee of 1% of the work order value is to be deposited within 7 days from the date of issue of letter of final bill.
5. Any changes to the policy or guidelines by Govt. of India or Govt. of UP, will be binding on the consultant.
6. Mission Director (HRA) / Director SIDRA has the sole right to issue further directions as required.

Your's sincerely




(Divyanshu Prady Singh)
Director, SIDRA/
Mission Director

Cc:-

1. District Magistrate/Chairman, DUDA, Kanpur
2. VC, Kanpur Development Authority, Kanpur
3. Director, Awas Samithi, Lucknow
4. Finance Controller, UIDA, Lucknow
5. Programme Officer, UIDA, Lucknow
6. Project Officer, DUDA, Kanpur.

Your's sincerely



(Divyanshu Prady Singh)
Director, SIDRA/
Mission Director



राज्य नगरीय विकास अभिकरण संप्रदा
T/18, सेक्टर-१, रोडबी नगर विकास, जूही का बीच, बंगलूर - ५६०००१

पत्रिका- T/18/01/20/HIA/2018-19

दिनांक- 14/11/18

प्रमाण पत्र

To,

The Proprietor,
M/S Seroch Consultants,
42 B, Pocket 'C', Siddhartha Extension
New Delhi - 14

2018 Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - BPA for Affordable Housing in Partnership (AHP) by Housing Development Authority in BHO - Bangur.

BEE Agreement No. 1368/09/24/BEAL-TPQM-18-19-B for Package - II (Districts - Dakshinot, Kanpur, Bareilly, Bawal, Allahabad Surinow).

It,

The above work is awarded to you as per offer given by you as per detail given here under:


अनुदान क्रमांक	प्रकल्प का नाम	प्रकल्प का मूल्य (₹)	लक्षित मात्रा (₹)	प्रकल्प का मूल्य (₹)	अनुदान दर प्रति मूल्य (₹)	कुल मूल्य
2018 CMC D. 27.12.2017	अनुदान प्रकल्प का नाम	5140	504	1	20600	58800

शर्तें:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Vaid' for assessment will be issued as per the progress of the project by Programme Officer, BEMA. The period of inspection and submission of report, in provided format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to BHOs and 2 copies to BIDA).

4. Basic guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of firm offer.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of UP, will be binding on the consultant.
6. Mission Director (MCD) / Director-SIDA has the sole right to issue further directions as required.

Your's sincerely


(Himanshu Pratap Singh)
Director, SIDA/
Mission Director

Cc:

1. District Magistrate/Chairman, DUDA, Raigarh
2. VC, Raigarh Development Authority, Raigarh
3. Director, Awa Samithi, Lucknow
4. Finance Controller, SIDA, Lucknow
5. Programme Officer, SIDA, Lucknow
6. Project Officer, DUDA, Raigarh

Your's sincerely


(Himanshu Pratap Singh)
Director, SIDA/
Mission Director



पृष्ठ - 00000
00000

राज्य नगरीय विकास अधिकरण संघ 90

1, 23, चौक-7, चौकी बंग (कलकत्ता), राष्ट्रीय राजमार्ग, नया बंग, नगरपालिका-00000

संख्या - 762/09.09/00A/2008-09

दिनांक - 08/10

NOTIFICATION

To,

The Proprietor,
M/S Sankar Consultants,
43 B, Pocket 'C', Dillibahartha Extension
New Delhi - 110

S.O. Condition: work for "Third Party Quality Monitoring" on the quality of Project under PMU (Urban) - BPA for Affordable Housing in Partnership (AHP) by Kargar development authority in year - 2008.

B.B. Agreement No. 5346/09/20/00A-TPQM-18-19-0 for Package - B (Clusters - Chitrawati, Kargar, Bareilly, Jhansi, Allahabad, Lucknow).

Or,

The above work is awarded to you at per offer given by you as per detail given here under:

CSMC Date	Project Name	No. of EWS DUs	Targeted DU's for TPQM	No. of Visit	Approved Rate per Visit	Amount
2008-CSMC Dt. 07-12-08/7	Patwarar Nagar Extension	5040	504	3	29000	87000

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of 'NoT' for assessment will be issued to you the progress of the report by Programme Officer, SIDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIBIS).

4. Bank guarantee of 3% of the work order value is to be deposited within 7 days from the date of issue of letter of award.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.S. will be binding on the consultant.
6. Mission Director (IDA) / Director SIDA has the sole right to issue further directions as required.

Your's sincerely

(Hemant Pradyumn Singh)
Director, SIDA/
Mission Director

Copy:

1. District Magistrate/Chairman, DIDA, Kargil.
2. VC, Kargil Development Authority, Kargil.
3. Director, Awas Baidha, Ladkhow.
4. Finance Controller, SIDA, Ladkhow.
5. Programme Officer, SIDA, Ladkhow.
6. Project Officer, DIDA, Kargil.

Your's sincerely

(Hemant Pradyumn Singh)
Director, SIDA/
Mission Director



सूचना - 2018
2018/18

राज्य नगरीय विकास अभिकरण चण्डिगढ़

2/28, सेक्टर-7, नॉर्थवी चण्डिगढ़ विकास प्रा. नगरीय नगर विकास प्रा. नगरपालिका-160001

संख्या- १६३ /01/20/2018/2018-18

दिनांक- 14/05

संज्ञक/संज्ञिका

TO,

The Proprietor,
M/S Serftech Consultants,
42 B, Pocket 'C', Subhash Park Extension
New Delhi - 11

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by Housing Development Authority in Dist. - Kanpur.

REF: Agreement No. 2366/19/25/HPAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot Katra, Bareilly, (Bareilly, Allahabad, Lucknow).

OR,

The above work is awarded to you as per offer given by you as per detail given here under:-

CSMC Detail	Project Name	No. of CWS O/s	Targeted DUs for HPAA	No. of Visits	Approved Rate per Visit	Amount
11th CSMC Dt: 27.05.2018	Shogimidi and Jwal Kowari	2208	333	3	24000	80800

टिप्पणी:-

1. The Scope of work as it refers terms & conditions will be as per the Bid Document.
2. The Letter of Visit for assessment will be issued as per the progress of the project by Programme Officer, HUDA. The period of inspection and submission of report, in prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to HUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the contractor.
6. Minister Director (IPR) / Director SIDA has the sole right to issue further directions as required.

Your's sincerely



(Omesh Pratap Singh)
Director, SIDA/
Minister Director

Cc:-

1. District Magistrate/Chairman, SIDA, Kanpur.
2. VC, Kanpur Development Authority, Kanpur.
3. Director, Awaro Bandha, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer., DHEW, Kanpur.

Your's sincerely



(Omesh Pratap Singh)
Director, SIDA/
Minister Director



पत्रांक- 75/2024/CR/IFA/2024-19

दिनांक- 12/11/24

WORK ORDER

To:

The Proprietor,
M/S Sanyam Construction,
42-B, Pocket 'C', Sita Park Extension,
New Delhi - 11

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - BSA for Affordable Housing in Partnership (AHP) by Kanger Development Authority in Distt - Kanger.

REF: Agreement No. 5068/19/2016/AL-11494 of 10 B for Package - B (Clusters - Chitrakoot, Kanger, Bareilly/Jhansi, Allahabad, Lucknow).

By:

The above work is awarded to you as per offer given by you as per detail given here under.

CSMC Detail	Project Name	Sl. No. (PM) Distt	Targeted D.D's for 2024-25	No. of Visit	Approved Rate per Visit	Amount
5068/19/2016/AL-11494 of 10 B	Shikharin Con. Work Kanger	1204	144	8	22500	180000

Note:

- The Scope of work and other terms & conditions will be as per the Bidding Document.
- The Notice of Visit for assessment will be issued as per the program of the project by Programme Officer, SIDA. The period of inspection and submission of report, as prescribed hereon, will be as per the agreement and Govt. of India guidelines.
- Three copies of report will be submitted (1 copy to SIDA and 2 copies to SIDA).

4. Each guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of firm visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (SIA) / Director SIDA has the sole right to issue further directions as required.

Yours sincerely,



(Himanshu Pratap Singh)
Director, SIDA/
Mission Director


Team:-

1. District Registrar/Assistant, SIDA, Kanpur.
2. ML Kanpur Development Authority, Kanpur.
3. Director, Rural Roads, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, SIDA, Kanpur.

Yours sincerely,



(Himanshu Pratap Singh)
Director, SIDA/
Mission Director



पुणे - ४११००१
४००११४

राज्य नगरीय विकास अभिकरण ४००११४
१, २, ३, बंगला-१, चौथी मला रोड/टीआर, साँत पेय विद्या मळा १४०, बंगला-४०००१४

पत्रक- १५३ / ११ / २० / ११४ / २०१६ - १९

दिनांक- १५/११/१६

WORK ORDER

To

The Proprietor,
M/S Vertech Consultants,
4-3 B, Pocket C, Siddhantika Extension,
New Delhi - 11

RE: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMPT (Urban) - HPA for Affordable Housing in Partnership (AHP) by Housing Development Authority in Dist. - Kamgar.

REF. Agreement: No. E368/49/29/HDA-TPQM-18-19-0 for Package - B (Clusters - Chhatrahot, Kamgar, Doreilly, Bawal, Alakabul, Lucknow).

At

The above work is awarded to you as per offer given by you as per detail given here under:

CMC Detail	Project Name	No. of SWS D/s	Suggested DU's for TPMA	No. of Visit	Approved Rate per Visit	Amount
52nd CMC (D. 27.02.2014)	Monitoring and Audit Kamgar	1224	221	1	29000	65800

Notes:

- The Scope of work and other terms & conditions will be as per the I&A Document.
- The Letter of Visit for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, is prescribed. Remarks, will be as per the agreement and Gen. of India guidelines.
- Three copies of report will be submitted (1 copy to HDA and 2 copies to SIDA).

- 4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first call.
- 5. Any change in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the contractor.
- 6. Mission Director (MD) / Director SIDA has the sole right to issue further directions as required.

Your sincerely


 (Himanshu Pratap Singh)
 Director, SIDA,
 Mission Director

CC:

- 1. MD/MD, Directorate, Chandernagore, D. B. K. Kanpur
- 2. VC, Kanpur Development Authority, Kanpur
- 3. Director, Jawahar Bhabha, Lucknow
- 4. Planning Committee, NDA, Lucknow
- 5. Programme Officer, SIDA, Lucknow
- 6. Project Officer, DRI, Kanpur


 (Himanshu Pratap Singh)
 Director, SIDA,
 Mission Director



सूचना - अज्ञान
अज्ञान

राज्य नगरीय विकास आभिकरण २०१०

१, २३, वेदवत-२, चौधरी बस स्टेशन, कडीर नगर निकट जयपुर ३६१००१

संकेत- २५ /११/२०/१११/२०१०-११

दिनांक- १७/१/१०

WORK ORDER

To,

The Project Co-ordinator
Innovative Child Centre
102, Arpan Apartments,
35, School Nagar, Jaipur

SIDC Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in Dist. - Sultanganj.

RRZ Agreement No. 1079/09 /29/ HPA-TFOH-2018-19/07 for Package - C (Clusters - Karamgach, Bosth, Devipatan, Farahad, Gokulpur, mairongar, vashirvi).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under.

CMC Detail	Project Name	Nos. of SWS SWS	Targeted DLPs for TQMA	No. of Visit	Approved Rate per Visit	Amount
2thk CMC Dt. 27.12.2007	Lahori Area Housing Scheme	142	30	3	20000	१११००

Notes:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The Letter of Visit for Assessment will be issued as per the progress of the project by Programme Officer, SIDC. The period of inspection and submission of report, as prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be made total (1 copy to OMDA and 2 copies to SIDC).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (SIDA) / Director SIDA has the sole right to issue further directions as required.

Your sincerely



(Vinod Pratap Singh)
Director, SIDA/
Mission Director

Cc:

1. District Magistrate/Chairman, RUDA, Solapur.
2. Commissioner, MF Housing and Development Board, Lucknow.
3. Director, Avas Bhadrta, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Lucknow.
6. Project Officer, DU DA, Solapur.

Your sincerely



(Vinod Pratap Singh)
Director, SIDA/
Mission Director



दुसरा भाग
अर्ध

राज्य नगरीय विकास अभिकरण २०२०
1/20, फ्लोर-१, पीपी नगर इन्स्टीटयूट, ता.वि. १४ फिरोड रोड, नयाँ दिल्ली-२०००१०

संकेत- २०११/२०१२/०१३/२०१६-१९

दिनांक- 14/1/20

WORK ORDER

To,

The Project Coordinator
Innovative Gold Center
H2, Arpan Apartment,
15, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in Dist. - Indore.

REF: Agreement No. 2019/09/20/HFA-TPQM-2018-19/07 for Package - C (Cluster - Azimgarh, Dandi, Devignatan, Indraprasth, Garokhpan, Indrapur, Varanasi).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under.


COMC Detail	Project Name	No. of SMS SMS	Targeted DM's for TPQMA	No. of Visit	Agreed Rate per Visit	Amount
COMC Dt. 07.11.2017	Indore New Mang Scheme	100	50	1	2000	7700

NOTE:

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SIDA. The period of inspection and submission of report, is prescribed hereinafter, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to HUDA, and 2 copies to SIDA).
4. Bank guarantee of 5% of the work order value is to be deposited with in 7 days from the date of issue of letter of visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of UP, will be binding on the consultant.

6. Mission Director (DPA) / Director SIDA has the sole right to issue further directions as required.

Your sincerely



(Manish Pratap Singh)
Director, SIDA/
Mission Director

Copy:

1. District Magistrate/Commissioner, DDDA, Saharanpur.
2. Commissioner, UP Housing and Development Board, Lucknow.
3. Director, Area, Bareilly, Lucknow.
4. Finance Controller, SIDA, Lucknow.
5. Programme Officer, SIDA, Saharanpur.
6. Project Officer, DDDA, Saharanpur.

Your sincerely



(Manish Pratap Singh)
Director, SIDA/
Mission Director



मुद्रण - ३३७५
३३७५

राष्ट्रीय नगरीय विकास अभियान - २०१५

A/26, बीकान-१, नई दिल्ली-११००२९, राष्ट्रीय नगर विकास योजना, भारत-२०१५

क्रमांक - १४१ / ११/२६/१०१/२०१५-१६

दिनांक - १५/११/१५

WORK ORDER

To,

The Project Coordinator
Innovative Child Centre
102, Arjun Apartment,
25, Saket Nagar, Indore

SDB; Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HPA for Affordable Housing in Partnership (AHP) by UP Housing and Development Board in DDC - Saktinagar.

REF. Agreement No. 2079/09 (29/ HPA/HPQM-2010-10/07 for Package - 1, (numbers - Aamgarh, B.S.S, Devgagan, Jababot, Garsidpur, Mirzapur, Karauli.

Sr,

The above work is awarded to you as per order given by person per detail given here under:

CMR/Serial	Project Name	max. no. of SDBs	Targeted DU's for HPMS	No. of Unit	Approved Rate per Unit	Amount
25th CMR/ 01.17.0.007	Saktinagar Housing Scheme	172	50	1	2500	7700

Notes:

1. The Scope of work and other terms & conditions will be as per the Bidding Document.
2. The Terms of Work for assignment will be issued as per the progress of the project by Programme Officer, SDB. The period of inspection and submission of report in prescribed format, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to HUDA and 2 copies to SDB).
4. Bank guarantee of 5% of the work order value to be deposited within 7 days from the date of issue of letter of first visit.
5. Any change in compliance to guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director: IDDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Prasad Singh)
Director, SIDDA/
Mission Director

CC:

1. District Magistrate, Chairman, OIDA, Sahibganj
2. Commissioner, UP Housing and Development Board, Lucknow
3. Director, Awa Samitis, Lucknow
4. Finance Controller, SIDDA, Lucknow
5. Programme Officer, SIDDA, Lucknow
6. Project Officer, IDDA, Sahibganj

Your's sincerely

(Umesh Prasad Singh)
Director, SIDDA/
Mission Director