



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 552 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jalalpur - Ambedkar Nagar

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jalalpur	26th CSMC Dt. 27.09.2017	91	50	3	25,900.00	77,700.00
BLC - E	Jalalpur	34th CSMC Dt. 30-05-2018	15				
Jalalpur Total							77,700.00

Note:-

- 1 The Scope of work and other terms & conditions will be as per the Bid Document.
- 2 The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
- 3 Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
- 4 Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

- 5 Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
- 6 Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ambedkar Nagar
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, ~~Jalapur~~ AMBEDKAR NAGAR.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 549 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Akbarpur - Ambedkar Nagar

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Akbarpur	29th CSMC Dt. 27-12-2017	2528	253	3	25,900.00	77,700.00
BLC -N	Akbarpur	22nd CSMC Dt. 29.05.2017	449	93	3	25,900.00	77,700.00
BLC -N	Akbarpur	32nd CSMC Dt. 26-03-2018	298				
BLC - E	Akbarpur	32nd CSMC Dt. 26-03-2018	187				
Akbarpur Total							155400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ambedkar Nagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ambedkar Nagar**


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 550 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ashrafpur Kichhauchha - Ambedkar Nagar

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ashrafpur Kichhauchha	23rd CSMC Dt. 21.06.2017	270	50	3	25,900.00	77,700.00
BLC -N	Ashrafpur Kichhauchha	26th CSMC Dt. 27.09.2017	42				
BLC -N	Ashrafpur Kichhauchha	32nd CSMC Dt. 26-03-2018	80				
Ashrafpur Kichhauchha Total							77,700.00

Note:-

The Scope of work and other terms & conditions will be as per the Bid Document.

1. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
2. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

3. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
4. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
5. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

- 1 District Magistrate/Chairman, DUDA, Ambedkar Nagar
- 2 Finance Controller, SUDA, Lucknow.
- 3 Programme Officer, SUDA, Lucknow.
- 4 Project Officer, DUDA, Ambedkar Nagar

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286/09
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, मोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 551 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Itifatganj Bazar - Ambedkar Nagar

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Itifatganj Bazar	23rd CSMC Dt. 21.06.2017	903	95	3	25,900.00	77,700.00
BLC - E	Itifatganj Bazar	32nd CSMC Dt. 26-03-2018	43				
Itifatganj Bazar Total							77,700.00

Note:-

- 1 The Scope of work and other terms & conditions will be as per the Bid Document.
- 2 The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
- 3 Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

- 4 Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
- 5 Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
- 6 Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

- 1 District Magistrate/Chairman, DUDA, **Ambedkar Nagar**
- 2 Finance Controller, SUDA, Lucknow.
- 3 Programme Officer, SUDA, Lucknow.
- 4 Project Officer, DUDA, **Ambedkar Nagar**

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 553 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Amethi - Amethi

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Amethi	26th CSMC Dt. 27.09.2017	90	50	3	25,900.00	77,700.00
BLC -N	Amethi	31st CSMC Dt. 27-02-2018	81				
BLC - E	Amethi	36th CSMC Dt. 23-07-2018	57				
Amethi Total							77,700.00

Note:-

The Scope of work and other terms & conditions will be as per the Bid Document.

1. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
2. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
3. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
4. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
5. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

- 1 District Magistrate/Chairman, DUDA, Amethi
- 2 Finance Controller, SUDA, Lucknow.
- 3 Programme Officer, SUDA, Lucknow.
- 4 Project Officer, DUDA, Amethi


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 554/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

5 SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Gauriganj – Amethi

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	UIB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gauriganj	36th CSMC Dt. 23-07-2018	1521	152	3	25,900.00	77,700.00
BLC - E	Gauriganj	36th CSMC Dt. 23-07-2018	452	50	3	25,900.00	77,700.00
Gauriganj Total							155,400.00

Note:-

- 1 The Scope of work and other terms & conditions will be as per the Bid Document.


- 2 The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
- 3 Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
- 4 Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
- 5 Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
- 6 Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

- 1 District Magistrate/Chairman, DUDA, Amethi
- 2 Finance Controller, SUDA, Lucknow.
- 3 Programme Officer, SUDA, Lucknow.
- 4 Project Officer, DUDA, Amethi


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286703
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 555 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

- 6 SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – IIFA for Beneficiary Led Construction and Enhancement Component in ULB – Jais – Amethi

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jais	26th CSMC Dt. 27.09.2017	724	72	3	25,900.00	77,700.00
BLC -N	Jais	31st CSMC Dt. 27-02-2018	85	50	3	25,900.00	77,700.00
BLC - E	Jais	36th CSMC Dt. 23-07-2018	76				
Jais Total							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amethi
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amethi



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 556 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB –Banki – in Dist Barabanki

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Banki	22nd CSMC Dt. 29.05.2017	89	50	3	25,900.00	77,700.00
BLC -N	Banki	29th CSMC Dt. 27-12-2017	68				
BLC - E	Banki	33rd CSMC Dt. 27-04-2018	13				
Banki Total							77,700.00

Note:-

The Scope of work and other terms & conditions will be as per the Bid Document.


1. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
2. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
3. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
4. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
5. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

- 1 District Magistrate/Chairman, DUDA, Barabanki
- 2 Finance Controller, SUDA, Lucknow.
- 3 Programme Officer, SUDA, Lucknow.
- 4 Project Officer, DUDA, Barabanki


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286/09
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 557 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

7 SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Gauriganj – Amethi

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Musafirkhana	31st CSMC Dt. 27-02-2018	22	33	3	25,900.00	77,700.00
BLC - E	Musafirkhana	36th CSMC Dt. 23-07-2018	11				
Gauriganj Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amethi
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amethi



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 558 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Dariyabad in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dariyabad	29th CSMC Dt. 27-12-2017	275	50	3	25,900.00	77,700.00
BLC -N	Dariyabad	33rd CSMC Dt. 27-04-2018	93				
BLC - E	Dariyabad	33rd CSMC Dt. 27-04-2018	8				
Dariyabad Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 2867/09
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 539 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB -- Dewa in Dist. -- Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dewa	29th CSMC Dt. 27-12-2017	112	50	3	25,900.00	77,700.00
BLC - E	Dewa	33rd CSMC Dt. 27-04-2018	8				
Dewa Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 560 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Fatehpur in Dist. - Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Fatehpur	22nd CSMC Dt. 29.05.2017	55	50	3	25,900.00	77,700.00
BLC -N	Fatehpur	29th CSMC Dt. 27-12-2017	33				
BLC - E	Fatehpur	33rd CSMC Dt. 27-04-2018	21				
Fatehpur Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 561 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Haidergarh in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Haidergarh	33rd CSMC Dt. 27-04-2018	12	12	3	25,900.00	77,700.00
Haidergarh Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 562 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Nawabganj in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nawabganj	29th CSMC Dt. 27-12-2017	243	50	3	25,900.00	77,700.00
BLC -N	Nawabganj	33rd CSMC Dt. 27-04-2018	94				
BLC - E	Nawabganj	33rd CSMC Dt. 27-04-2018	47				
Nawabganj Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 563 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ramnagar in Dist. - Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ramnagar	29th CSMC Dt. 27-12-2017	333	50	3	25,900.00	77,700.00
BLC -N	Ramnagar	33rd CSMC Dt. 27-04-2018	50				
BLC - E	Ramnagar	33rd CSMC Dt. 27-04-2018	4				
Ramnagar Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 564 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Siddhaur in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Siddhaur	29th CSMC Dt. 27-12-2017	287	50	3	25,900.00	77,700.00
BLC -N	Siddhaur	33rd CSMC Dt. 27-04-2018	73				
BLC - E	Siddhaur	33rd CSMC Dt. 27-04-2018	7				
Siddhaur total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 565/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB –Subeha in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Subeha	22nd CSMC Dt. 29.05.2017	89	50	3	25,900.00	77,700.00
BLC - E	Subeha	33rd CSMC Dt. 27-04-2018	10				
Satrikh Total							77,700.00

Note:

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 566 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Tikait Nagar in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Tikait Nagar	22nd CSMC Dt. 29.05.2017	143	50	3	25,900.00	77,700.00
BLC -N	Tikait Nagar	29th CSMC Dt. 27-12-2017	23				
BLC - E	Tikait Nagar	33rd CSMC Dt. 27-04-2018	25				
Tikait Nagar Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरनामः- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- S 67/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ayodhya in Dist. - Faizabad.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ayodhya	29th CSMC Dt. 27-12-2017	868	87	3	25,900.00	77,700.00
BLC -N	Ayodhya	22nd CSMC Dt. 29.05.2017	500	55	3	25,900.00	77,700.00
BLC -N	Ayodhya	33rd CSMC Dt. 27-04-2018	25				
BLC - E	Ayodhya	33rd CSMC Dt. 27-04-2018	21				
TOTAL							1,55,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोगती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 568 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bhadarsa in Dist. - Faizabad.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhadarsa	23rd CSMC Dt. 21.06.2017	419	52	3	25,900.00	77,700.00
BLC -N	Bhadarsa	29th CSMC Dt. 27-12-2017	39				
BLC -N	Bhadarsa	33rd CSMC Dt. 27-04-2018	36				
BLC - E	Bhadarsa	33rd CSMC Dt. 27-04-2018	23				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- S 69 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bikapur in Dist. - Faizabad.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bikapur	23rd CSMC Dt. 21.06.2017	153	50	3	25,900.00	77,700.00
BLC -N	Bikapur	26th CSMC Dt. 27.09.2017	114				
BLC -N	Bikapur	29th CSMC Dt. 27-12-2017	73				
BLC -N	Bikapur	33rd CSMC Dt. 27-04-2018	66				
BLC - E	Bikapur	33rd CSMC Dt. 27-04-2018	23				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 570 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Faizabad in Dist. - Faizabad.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Faizabad	22nd CSMC Dt. 29.05.2017	769	108	3	25,900.00	77,700.00
BLC -N	Faizabad	29th CSMC Dt. 27-12-2017	311				
BLC -N	Faizabad	33rd CSMC Dt. 27-04-2018	458	86	3	25,900.00	77,700.00
BLC - E	Faizabad	33rd CSMC Dt. 27-04-2018	402				
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- S 71 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gosainganj in Dist. - Faizabad.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gosainganj	22nd CSMC Dt. 29.05.2017	92	50	3	25,900.00	77,700.00
BLC -N	Gosainganj	26th CSMC Dt. 27.09.2017	54				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 572 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Rudauli in Dist. - Faizabad.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC-N	Rudauli	22nd CSMC Dt. 29.05.2017	713	71	3	25,900.00	77,700.00
BLC-N	Rudauli	29th CSMC Dt. 27-12-2017	294	66	3	25,900.00	77,700.00
BLC-N	Rudauli	33rd CSMC Dt. 27-04-2018	274				
BLC - E	Rudauli	33rd CSMC Dt. 27-04-2018	88				
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Faizabad**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Faizabad**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- S75 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dostpur in Dist. - Sultanpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dostpur	22nd CSMC Dt. 29.05.2017	63	50	3	25,900.00	77,700.00
BLC -N	Dostpur	29th CSMC Dt. 27-12-2017	60				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Sultanpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Sultanpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 576 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kadipur in Dist. - Sultanpur.

REE: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kadipur	22nd CSMC Dt. 29.05.2017	351	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Sultanpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Sultanpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 577 / 01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Koeripur in Dist. - Sultanpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC-N	Koeripur	29th CSMC Dt. 27-12-2017	26	26	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Sultanpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Sultanpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अथिकरण उ०प्र०

7/23. सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- S78 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sultanpur in Dist. - Sultanpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC-N	Sultanpur	29th CSMC Dt. 27-12-2017	66	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Sultanpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Sultanpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 579 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB –Satrikh in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package – C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Satrikh	29th CSMC Dt. 27-12-2017	33	46	3	25,900.00	77,700.00
BLC - E	Satrikh	33rd CSMC Dt. 27-04-2018	13				
Satrikh Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 580 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Tanda - Ambedkar Nagar

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Tanda	29th CSMC Dt. 27-12-2017	437	66	3	25,900.00	77,700.00
BLC -N	Tanda	32nd CSMC Dt. 26-03-2018	127				
BLC - E	Tanda	32nd CSMC Dt. 26-03-2018	94				
Tanda Total							77,700.00


Note:-

The Scope of work and other terms & conditions will be as per the Bid Document.

1. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
2. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

3. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
4. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
5. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ambedkar Nagar**
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ambedkar Nagar**



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डाथल 100, लखनऊ-226010

पत्रांक:- 581 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Zaidpur in Dist. – Bara Banki.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters – Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Zaidpur	29th CSMC Dt. 27-12-2017	290				
BLC -N	Zaidpur	33rd CSMC Dt. 27-04-2018	134	50	3	25,900.00	77,700.00
BLC - E	Zaidpur	33rd CSMC Dt. 27-04-2018	50				
Zaidpur Total							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bara Banki.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bara Banki.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डाथल 100, लखनऊ-226010

पत्रांक- 573 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Parsadepur in Dist. - Rae Bareli

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Parsadepur	22nd CSMC Dt. 29.05.2017	182	50	3	25,900.00	77,700.00
BLC -N	Parsadepur	29th CSMC Dt. 27-12-2017	37				
BLC -N	Parsadepur	36th CSMC Dt. 23-07-2018	24				
BLC - E	Parsadepur	36th CSMC Dt. 23-07-2018	24				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted [1 copy to DUDA and 2 copies to SUDA].
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Rae Bareli**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Rae Bareli**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286/09
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 574 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Salon in Dist. - Rae Bareli.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Salon	22nd CSMC Dt. 29.05.2017	215	50	3	25,900.00	77,700.00
BLC -N	Salon	29th CSMC Dt. 27-12-2017	19				
BLC - E	Salon	36th CSMC Dt. 23-07-2018	14				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Rae Bareli**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Rae Bareli**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director