



दूरमाध- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 655 / 01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Barhalganj in Dist. - Gorakhpur.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Barhalganj	24th CSMC Dt. 24.07.2017	981	102	3	25,900.00	77,700.00
BLC - E	Barhalganj	32nd CSMC Dt. 26-03-2018	39				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण ३०५०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 656 /01/29/HFA/2018-19

दिनांक- 09/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sahjanwan in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sahjanwan	24th CSMC Dt. 24.07.2017	474	87	3	25,900.00	77,700.00
BLC - E	Sahjanwan	32nd CSMC Dt. 26-03-2018	391				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 657 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pipraich in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pipraich	25th CSMC Dt. 23.08.2017	600	87	3	25,900.00	77,700.00
BLC -N	Pipraich	32nd CSMC Dt. 26-03-2018	272				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमाध:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०
7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 658 /01/29/HFA/2018-19

दिनांक:- 04/10/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mundera Bazar in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mundera Bazar	24th CSMC Dt. 24.07.2017	389	55	3	25,900.00	77,700.00
BLC - E	Mundera Bazar	32nd CSMC Dt. 26-03-2018	157				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 2867/09
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 659 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Gorakhpur in Dist. - Gorakhpur.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gorakhpur	24th CSMC Dt. 24.07.2017	2787	279	3	25,900.00	77,700.00
BLC -N	Gorakhpur	26th CSMC Dt. 27.09.2017	2586	259	3	25,900.00	77,700.00
BLC -N	Gorakhpur	29th CSMC Dt. 27-12-2017	1555	156	3	25,900.00	77,700.00
BLC -N	Gorakhpur	32nd CSMC Dt. 26-03-2018	590	59	3	25,900.00	77,700.00
BLC -N	Gorakhpur	36th CSMC Dt. 23-07-2018	3810	381	3	25,900.00	77,700.00
BLC - E	Gorakhpur	32nd CSMC Dt. 26-03-2018	3803	380	3	25,900.00	77,700.00
TOTAL							466,200.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 660 / 01 / 29 / HFA / 2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gola Bazar in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gola Bazar	24th CSMC Dt. 24.07.2017	502	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०
7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 661 / 01 / 29 / HFA / 2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bansgaon in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bansgaon	25th CSMC Dt. 23.08.2017	728	73	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 662 / 01 / 29 / HFA / 2018 - 19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pipiganj in Dist. - Gorakhpur.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pipiganj	25th CSMC Dt. 23.08.2017	130	50	3	25,900.00	77,700.00
BLC -N	Pipiganj	32nd CSMC Dt. 26-03-2018	273				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Gorakhpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Gorakhpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286/09
286/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 663 /01/29/HFA/2018-19

दिनांक- 04/10/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ghughuli in Dist. - Maharajganj.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ghughuli	23rd CSMC Dt. 21.06.2017	501	80	3	25,900.00	77,700.00
BLC - E	Ghughuli	17th CSMC Dt. 20-12-2016	299				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj.**
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj.**


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 664 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Anandnagar in Dist. - Maharajganj**.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Anandnagar	24th CSMC Dt. 24.07.2017	105	50	3	25,900.00	77,700.00
BLC - E	Anandnagar	34th CSMC Dt. 30-05-2018	122				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj.**
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj.**

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 665 /01/29/HFA/2018-19

दिनांक: 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Siswa Bazar** in Dist. - **Maharajganj**.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Siswa Bazar	25th CSMC Dt. 23.08.2017	482	75	3	25,900.00	77,700.00
BLC - E	Siswa Bazar	32nd CSMC Dt. 26-03-2018	269				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 666 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nichlaur in Dist. - Maharajganj.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nichlaur	26th CSMC Dt. 27.09.2017	496	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमाष- 286/09
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 667 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Nautanwa in Dist. - Maharajganj.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nautanwa	25th CSMC Dt. 23.08.2017	595	74	3	25,900.00	77,700.00
BLC - E	Nautanwa	32nd CSMC Dt. 26-03-2018	143				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डाथल 100, लखनऊ-226010

पत्रांक- 668 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ghughuli in Dist. - Maharajganj.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Maharajganj	25th CSMC Dt. 23.08.2017	1566	157	3	25,900.00	77,700.00
BLC - E	Maharajganj	32nd CSMC Dt. 26-03-2018	560	60	3	25,900.00	77,700.00
BLC - E	Maharajganj	33rd CSMC Dt. 27-04-2018	36				
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Maharajganj**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Maharajganj**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 669 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sewarhi in Dist. - Kushinagar.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sewarhi	26th CSMC Dt. 27.09.2017	500	59	3	25,900.00	77,700.00
BLC - E	Sewarhi	31st CSMC Dt. 27-02-2018	93				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक:- 670 /01/29/HFA/2018-19

दूरमाष- 286/09
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डाकघर 100, लखनऊ-226010

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ramkola in Dist. - Kushinagar.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ramkola	26th CSMC Dt. 27.09.2017	958	96	3	25,900.00	77,700.00
BLC -N	Ramkola	33rd CSMC Dt. 27-04-2018	492	63	3	25,900.00	77,700.00
BLC - E	Ramkola	31st CSMC Dt. 27-02-2018	134				
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमास- 286/09
286/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 67 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Padrauna in Dist. - Kushinagar.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Padrauna	26th CSMC Dt. 27.09.2017	689	69	3	25,900.00	77,700.00
BLC - E	Padrauna	34th CSMC Dt. 30-05-2018	1016	102	3	25,900.00	77,700.00
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 672 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kushinagar in Dist. - Kushinagar.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kushinagar	31st CSMC Dt. 27-02-2018	2150	215	3	25,900.00	77,700.00
BLC -N	Kushinagar	26th CSMC Dt. 27.09.2017	142	50	3	25,900.00	77,700.00
BLC - E	Kushinagar	31st CSMC Dt. 27-02-2018	279				
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 673 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Khadda in Dist. - Kushinagar.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Khadda	26th CSMC Dt. 27.09.2017	498	79	3	25,900.00	77,700.00
BLC - E	Khadda	31st CSMC Dt. 27-02-2018	294				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kushinagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kushinagar.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट, डायल 100, लखनऊ-226010

पत्रांक- 674 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kaptanganj in Dist. - Kushinagar.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kaptanganj	26th CSMC Dt. 27.09.2017	411	52	3	25,900.00	77,700.00
BLC -N	Kaptanganj	31st CSMC Dt. 27-02-2018	113				
BLC - E	Kaptanganj	31st CSMC Dt. 27-02-2018	1104	110	3	25,900.00	77,700.00
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 675 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Hata in Dist. – Kushinagar.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC-N	Hata	29th CSMC Dt. 27-12-2017	784	78	3	25,900.00	77,700.00
BLC-N	Hata	31st CSMC Dt. 27-02-2018	883	88	3	25,900.00	77,700.00
BLC-E	Hata	32nd CSMC Dt. 26-03-2018	1095	110	3	25,900.00	77,700.00
TOTAL							233,100.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Kushinagar**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Kushinagar**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 676 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Salempur in Dist. - Deoria.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Salempur	25th CSMC Dt. 23.08.2017	114	50	3	25,900.00	77,700.00
BLC - E	Salempur	36th CSMC Dt. 23-07-2018	27				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Deoria.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Deoria.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 677 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rudrapur in Dist. - Deoria.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rudrapur	29th CSMC Dt. 27-12-2017	134	50	3	25,900.00	77,700.00
BLC -N	Rudrapur	36th CSMC Dt. 23-07-2018	42				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 678 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Rampur Karkhana in Dist. - Deoria.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rampur Karkhana	29th CSMC Dt. 27-12-2017	41	50	3	25,900.00	77,700.00
BLC -N	Rampur Karkhana	36th CSMC Dt. 23-07-2018	23				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 679/01/29/HFA/2018-19

दिनांक: 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Majhauriraj in Dist. - Deoria.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Majhauriraj	29th CSMC Dt. 27-12-2017	498	82	3	25,900.00	77,700.00
BLC - E	Majhauriraj	36th CSMC Dt. 23-07-2018	326				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट अग्रत 100, लखनऊ-226010

पत्रांक- 630 / 01 / 29 / HFA / 2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Lar in Dist. - Deoria.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Lar	29th CSMC Dt. 27-12-2017	92	50	3	25,900.00	77,700.00
BLC -N	Lar	36th CSMC Dt. 23-07-2018	18				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 681/01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Gauri Bazar in Dist. - Deoria.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gauri Bazar	25th CSMC Dt. 23.08.2017	250	50	3	25,900.00	77,700.00
BLC -N	Gauri Bazar	36th CSMC Dt. 23-07-2018	100				
BLC - E	Gauri Bazar	36th CSMC Dt. 23-07-2018	142				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 682 / 01/29/HFA/2018-19

दिनांक: 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gaura Barhaj in Dist. - Deoria.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gaura Barhaj	29th CSMC Dt. 27-12-2017	186	53	3	25,900.00	77,700.00
BLC - E	Gaura Barhaj	36th CSMC Dt. 23-07-2018	339				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 683 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Deoria in Dist. - Deoria.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Deoria	25th CSMC Dt. 23.08.2017	995	100	3	25,900.00	77,700.00
BLC -N	Deoria	36th CSMC Dt. 23-07-2018	800	80	3	25,900.00	77,700.00
BLC - E	Deoria	36th CSMC Dt. 23-07-2018	385	50	3	25,900.00	77,700.00
TOTAL							233,100.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 634 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bhatpar Rani in Dist. - Deoria.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhatpar Rani	29th CSMC Dt. 27-12-2017	267	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Deoria**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Deoria**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 685 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bhatni Bazar in Dist. - Deoria.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhatni Bazar	29th CSMC Dt. 27-12-2017	116	50	3	25,900.00	77,700.00
BLC -N	Bhatni Bazar	36th CSMC Dt. 23-07-2018	79				
BLC - E	Bhatni Bazar	36th CSMC Dt. 23-07-2018	48				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Deoria.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Deoria.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director