



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 132/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mendu in Dist. - Hathras.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mendu	26th CSMC Dt. 27.09.2017	67	88	3	29,750.00	89,250.00
BLC - E	Mendu	31st CSMC Dt. 27-02-2018	334				
BLC -N	Mendu	22nd CSMC Dt. 29.05.2017	477				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 133 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sikandrarao in Dist. - Hathras.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sikandrarao	22nd CSMC Dt. 29.05.2017	107	50	3	29,750.00	89,250.00
BLC -N	Sikandrarao	29th CSMC Dt. 27-12-2017	138				
BLC - E	Sikandrarao	32nd CSMC Dt. 26-03-2018	184				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 134/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Hathras in Dist. - Hathras.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Hathras	29th CSMC Dt. 27-12-2017	92	83	3	29,750.00	89,250.00
BLC -N	Hathras	23rd CSMC Dt. 21.06.2017	300				
BLC - E	Hathras	31st CSMC Dt. 27-02-2018	434				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 135/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mursan in Dist. - Hathras.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mursan	26th CSMC Dt. 27.09.2017	31	50	3	29,750.00	89,250.00
BLC - E	Mursan	31st CSMC Dt. 27-02-2018	203				
BLC -N	Mursan	22nd CSMC Dt. 29.05.2017	264				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट ज्ञायल 100, लखनऊ-226010

पत्रांक: 136/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sasni in Dist. - Hathras.**

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sasni	26th CSMC Dt. 27.09.2017	24	50	3	29,750.00	89,250.00
BLC -N	Sasni	22nd CSMC Dt. 29.05.2017	179				
BLC - E	Sasni	31st CSMC Dt. 27-02-2018	267				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक-37/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Purdilnagar in Dist. - Hathras.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Purdilnagar	29th CSMC Dt. 27-12-2017	45	63	3	29,750.00	89,250.00
BLC - E	Purdilnagar	31st CSMC Dt. 27-02-2018	582				
BLC -N	Purdilnagar	22nd CSMC Dt. 29.05.2017	674	68	3	29,750.00	89,250.00
TOTAL							1,78,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 138/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sadabad in Dist. - Hathras.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Sadabad	31st CSMC Dt. 27-02-2018	207	65	3	29,750.00	89,250.00
BLC -N	Sadabad	22nd CSMC Dt. 29.05.2017	210				
BLC -N	Sadabad	29th CSMC Dt. 27-12-2017	230				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 139/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sahpau in Dist. - Hathras.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Sahpau	33rd CSMC Dt. 27-04-2018	36	50	3	29,750.00	89,250.00
BLC -N	Sahpau	29th CSMC Dt. 27-12-2017	45				
BLC -N	Sahpau	22nd CSMC Dt. 29.05.2017	313				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 440 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Hasayan in Dist. - Hathras.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Hasayan	26th CSMC Dt. 27.09.2017	86	50	3	29,750.00	89,250.00
BLC -N	Hasayan	29th CSMC Dt. 27-12-2017	134				
BLC - E	Hasayan	33rd CSMC Dt. 27-04-2018	159				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Hathras.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Hathras.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 41/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Awagarh in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Awagarh	29th CSMC Dt. 27-12-2017	36	59	3	29,750.00	89,250.00
BLC - E	Awagarh	31st CSMC Dt. 27-02-2018	210				
BLC -N	Awagarh	23rd CSMC Dt. 21.06.2017	344				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 142/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sakit in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sakit	23rd CSMC Dt. 21.06.2017	111	50	3	29,750.00	89,250.00
BLC - E	Sakit	31st CSMC Dt. 27-02-2018	158				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 43/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nidhauri Kalan in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nidhauri Kalan	23rd CSMC Dt. 21.06.2017	59	50	3	29,750.00	89,250.00
BLC -N	Nidhauri Kalan	29th CSMC Dt. 27-12-2017	69				
BLC - E	Nidhauri Kalan	33rd CSMC Dt. 27-04-2018	87				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-44/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jalesar in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Jalesar	31st CSMC Dt. 27-02-2018	87	61	3	29,750.00	89,250.00
BLC -N	Jalesar	29th CSMC Dt. 27-12-2017	228				
BLC -N	Jalesar	23rd CSMC Dt. 21.06.2017	295				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 445/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Marehra in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Marehra	29th CSMC Dt. 27-12-2017	81	62	3	29,750.00	89,250.00
BLC - E	Marehra	31st CSMC Dt. 27-02-2018	157				
BLC -N	Marehra	23rd CSMC Dt. 21.06.2017	379				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 46/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Raja Ka Rampur in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Raja Ka Rampur	29th CSMC Dt. 27-12-2017	44	50	3	29,750.00	89,250.00
BLC -N	Raja Ka Rampur	24th CSMC Dt. 24.07.2017	82				
BLC - E	Raja Ka Rampur	31st CSMC Dt. 27-02-2018	259				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-


1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 147 / 01 / 29 / HFA / 2018-19

दिनांक:- 11/9/18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jaithara in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jaithara	23rd CSMC Dt. 21.06.2017	102	50	3	29,750.00	89,250.00
BLC - E	Jaithara	31st CSMC Dt. 27-02-2018	110				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 140 /01/29/HFA/2018-19

दिनांक:- 11-5-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Etah in Dist. - Etah.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Etah	29th CSMC Dt. 27-12-2017	80	104	3	29,750.00	89,250.00
BLC -N	Etah	23rd CSMC Dt. 21.06.2017	463				
BLC - E	Etah	31st CSMC Dt. 27-02-2018	496				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 149/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Aliganj in Dist. - Etah.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Aliganj	29th CSMC Dt. 27-12-2017	22	72	3	29,750.00	89,250.00
BLC - E	Aliganj	31st CSMC Dt. 27-02-2018	185				
BLC -N	Aliganj	22nd CSMC Dt. 29.05.2017	511				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Etah.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Etah.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 50/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bhargain in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhargain	29th CSMC Dt. 27-12-2017	121	50	3	29,750.00	89,250.00
BLC - E	Bhargain	33rd CSMC Dt. 27-04-2018	152				
BLC -N	Bhargain	23rd CSMC Dt. 21.06.2017	174				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely


/

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 51/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Amanpur in Dist. - Kasganj.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Amanpur	29th CSMC Dt. 27-12-2017	75	50	3	29,750.00	89,250.00
BLC - E	Amanpur	33rd CSMC Dt. 27-04-2018	252				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 152/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mohanpur in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Mohanpur	33rd CSMC Dt. 27-04-2018	22	50	3	29,750.00	89,250.00
BLC -N	Mohanpur	29th CSMC Dt. 27-12-2017	43				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 153 /01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ganj Dundawara in Dist. - Kasganj.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Ganj Dundawara	33rd CSMC Dt. 27-04-2018	195	77	3	29,750.00	89,250.00
BLC -N	Ganj Dundawara	24th CSMC Dt. 24.07.2017	576				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

दूरभाष:- 286709
286710



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 154 / 01 / 29 / HFA / 2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sahawar in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sahawar	29th CSMC Dt. 27-12-2017	87	50	3	29,750.00	89,250.00
BLC -N	Sahawar	22nd CSMC Dt. 29.05.2017	117				
BLC - E	Sahawar	33rd CSMC Dt. 27-04-2018	248				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 155 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Soron in Dist. - Kasganj.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Soron	29th CSMC Dt. 27-12-2017	41	65	3	29,750.00	89,250.00
BLC -N	Soron	22nd CSMC Dt. 29.05.2017	192				
BLC - E	Soron	33rd CSMC Dt. 27-04-2018	417				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 156/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Patiyali in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Patiyali	29th CSMC Dt. 27-12-2017	48	50	3	29,750.00	89,250.00
BLC - E	Patiyali	33rd CSMC Dt. 27-04-2018	80				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

दूरभाष:- 286709
286710



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 57/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sidhpura in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Sidhpura	33rd CSMC Dt. 27-04-2018	114	50	3	29,750.00	89,250.00
BLC -N	Sidhpura	29th CSMC Dt. 27-12-2017	356				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709

286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 158 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bilram in Dist. - Kasganj.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bilram	29th CSMC Dt. 27-12-2017	74	51	3	29,750.00	89,250.00
BLC - E	Bilram	33rd CSMC Dt. 27-04-2018	95				
BLC -N	Bilram	22nd CSMC Dt. 29.05.2017	339				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 59/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kasganj in Dist. - Kasganj.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Kasganj	33rd CSMC Dt. 27-04-2018	81	87	3	29,750.00	89,250.00
BLC -N	Kasganj	24th CSMC Dt. 24.07.2017	363				
BLC -N	Kasganj	29th CSMC Dt. 27-12-2017	425				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Kasganj.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Kasganj.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:-160 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kauriaganj in Dist. - Aligarh.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kauriaganj	29th CSMC Dt. 27-12-2017	57	74	3	29,750.00	89,250.00
BLC - E	Kauriaganj	32nd CSMC Dt. 26-03-2018	228				
BLC -N	Kauriaganj	22nd CSMC Dt. 29.05.2017	457				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट ज्ञायल 100, लखनऊ-226010

पत्रांक:- 162/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Harduaganj in Dist. - Aligarh.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Harduaganj	29th CSMC Dt. 27-12-2017	51	87	3	29,750.00	89,250.00
BLC - E	Harduaganj	32nd CSMC Dt. 26-03-2018	822				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-


1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट ज्ञायल 100, लखनऊ-226010

पत्रांक: 43/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jalali in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Jalali	29th CSMC Dt. 27-12-2017	130	68	3	29,750.00	89,250.00
BLC - E	Jalali	33rd CSMC Dt. 27-04-2018	266				
BLC -N	Jalali	22nd CSMC Dt. 29.05.2017	281				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 164/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jatari in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jatari	29th CSMC Dt. 27-12-2017	69	50	3	29,750.00	89,250.00
BLC - E	Jatari	32nd CSMC Dt. 26-03-2018	102				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट ज्वायल 100, लखनऊ-226010

पत्रांक: 165 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Charra Rafatpur in Dist. - Aligarh.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Chharra Rafatpur	29th CSMC Dt. 27-12-2017	121	50	3	29,750.00	89,250.00
BLC - E	Chharra Rafatpur	32nd CSMC Dt. 26-03-2018	244				
BLC -N	Chharra Rafatpur	22nd CSMC Dt. 29.05.2017	783	79	3	29,750.00	89,250.00
TOTAL							1,78,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 166/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Aligarh NN in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit (Rs.)	Amount
BLC - N	Aligarh	29th CSMC Dt. 27-12-2017	1505	151	3	29,750.00	89,250.00
BLC - E	Aligarh	36th CSMC Dt. 23-07-2018	545	55	3	29,750.00	89,250.00
Total							178,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 167/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Iglas in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Iglas	23rd CSMC Dt. 21.06.2017	148	50	3	29,750.00	89,250.00
BLC - E	Iglas	32nd CSMC Dt. 26-03-2018	199				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक: 68/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Vijaigarh in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Vijaigarh	29th CSMC Dt. 27-12-2017	23	50	3	29,750.00	89,250.00
BLC -N	Vijaigarh	22nd CSMC Dt. 29.05.2017	58				
BLC - E	Vijaigarh	32nd CSMC Dt. 26-03-2018	283				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 69/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Atrauli in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Atrauli	29th CSMC Dt. 27-12-2017	65	50	3	29,750.00	89,250.00
BLC - E	Atrauli	32nd CSMC Dt. 26-03-2018	320				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 170/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pilkhana in Dist. - Aligarh.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pilkhana	29th CSMC Dt. 27-12-2017	21	70	3	29,750.00	89,250.00
BLC -N	Pilkhana	22nd CSMC Dt. 29.05.2017	115				
BLC - E	Pilkhana	32nd CSMC Dt. 26-03-2018	560				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 171 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Beswan in Dist. - Aligarh.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Beswan	29th CSMC Dt. 27-12-2017	101	63	3	29,750.00	89,250.00
BLC -N	Beswan	22nd CSMC Dt. 29.05.2017	238				
BLC - E	Beswan	33rd CSMC Dt. 27-04-2018	292				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 172/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Khair in Dist. - Aligarh.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - E	Khair	32nd CSMC Dt. 26-03-2018	380	76	3	29,750.00	89,250.00
BLC -N	Khair	29th CSMC Dt. 27-12-2017	384				
BLC -N	Khair	23rd CSMC Dt. 21.06.2017	820	82	3	29,750.00	89,250.00
TOTAL							1,78,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Aligarh.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Aligarh.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)