



पत्रांक- 2876/0
2876/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर 7, मोगदी नगर एक्सटेंशन, शहीद पथ निकट अपार्ल 100, लखनऊ-220010

पत्रांक- 686 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Atrauliya in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Atrauliya	31st CSMC Dt. 27-02-2018	29	50	3	25,900.00	77,700.00
BLC -N	Atrauliya	33rd CSMC Dt. 27-04-2018	33				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक- 2867/9
25/11/18

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, मांगली नगर एक्सटेंशन, शहीद पथ निजद, अमल 100, लखनऊ-226010

पत्रांक- 687 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Azamgarh in Dist. - Azamgarh**.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Azamgarh	34th CSMC Dt. 30-05-2018	474	52	3	25,900.00	77,700.00
BLC - E	Azamgarh	34th CSMC Dt. 30-05-2018	42				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दु.प्र.सं. - 286779
296777

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, पामती नगर एक्सटेंशन, शाहीद पथ बिकर अपार्ल 100, लखनऊ-226010

पत्रांक- 688 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Azmatgarh in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Azmatgarh	23rd CSMC Dt. 21.06.2017	119	50	3	25,900.00	77,700.00
BLC -N	Azmatgarh	26th CSMC Dt. 27.09.2017	154				
BLC - E	Azmatgarh	33rd CSMC Dt. 27-04-2018	31				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज - 286730
296711

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, मागती नगर ऐक्सटेंशन, शहीद पथ निकट, अणल 100, लखनऊ 226010

पत्रांक- 689 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bilariaganj in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bilariaganj	26th CSMC Dt. 27.09.2017	310	50	3	25,900.00	77,700.00
BLC - E	Bilariaganj	33rd CSMC Dt. 27-04-2018	6				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सुभाष - 2867/9
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, मंगळी नगर ऐक्सटेंशन, शहीद फय निकट, अगल 100, लखनऊ-226010

पत्रांक- 690 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Jiyampur in Dist. - Azamgarh.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Jiyampur	26th CSMC Dt. 27.09.2017	378	50	3	25,900.00	77,700.00
BLC - E	Jiyampur	33rd CSMC Dt. 27-04-2018	88				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सूचना - 2867/8
2867/10

राज्य नगरीय विकास अभिकरण स0प्र0

1/23, सेक्टर-7, मांगली नगर एक्सटेंशन, शहीद पथ निकट, जमल 100, लखनऊ-226010

पत्रांक- 691 / 01/29/HFA/2018-19

दिनांक- 09/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Katghar Lalganj in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Katghar Lalganj	31st CSMC Dt. 27-02-2018	397	50	3	25,900.00	77,700.00
BLC - E	Katghar Lalganj	36th CSMC Dt. 23-07-2018	50				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संख्या: 2876/09
29/09/18

राज्य नगरीय विकास अभिकरण उ०प्र०
1/23, सेक्टर- 7, योगती नगर ऐवसांक्षण, शहीद फय निकल, अगत 100, लखनऊ - 226010

पत्रांक- 692 / 01 / 29 / HFA / 2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mahrajganj in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mahrajganj	26th CSMC Dt. 27.09.2017	129	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज - 2867/19
2867/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-1, मायती नगर एक्सटेंशन, शहीद पथ निकट, अजमेर 300, तेल-13-226010

पत्रांक- 693 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mahul Khas in Dist. - Azamgarh.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mahul Khas	31st CSMC Dt. 27-02-2018	383	50	3	25,900.00	77,700.00
BLC - E	Mahul Khas	33rd CSMC Dt. 27-04-2018	74				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं. 286/19
286/19

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, गोमती नगर ऐक्साटेशन, राष्ट्रीय पथ निकट, अमल 100, लखनऊ-226010

पत्रांक: ६१५ /01/29/HFA/2018-19

दिनांक: ०५/१२/२०१८

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mehnagar in Dist. - Azamgarh.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mehnagar	31st CSMC Dt. 27-02-2018	180	50	3	25,900.00	77,700.00
BLC - E	Mehnagar	33rd CSMC Dt. 27-04-2018	12				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सुरक्षा- 286/18
29/1/18

राज्य नगरीय विकास अभिकरण उ०प्र०
1/23, सेक्टर-7, गंगती नगर ऐक्सटेंशन, शहीद पथ निकट ब्याल 100, लखनऊ-226010

पत्रांक- 695/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mubarakpur in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Mubarak pur	31st CSMC Dt. 27-02-2018	597	62	3	25,900.00	77,700.00
BLC - E	Mubarak pur	33rd CSMC Dt. 27-04-2018	19				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 2867/19
2867/19

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, गोगती नगर ऐवचरेशन, शहीद फथ निफ्ट, अजयल 100, लखनऊ-226010

पत्रांक- 696 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nizamabad in Dist. - Azamgarh.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nizamabad	26th CSMC Dt. 27.09.2017	257	50	3	25,900.00	77,700.00
BLC - E	Nizamabad	33rd CSMC Dt. 27-04-2018	29				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संस्थांक- 286700
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, गोगाती नगर ऐक्सटेंशन, शहीद पथ निकट, अमल 400, लखनऊ-226010

पत्रांक- 697 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Phulpur in Dist. - Azamgarh.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Phulpur	31st CSMC Dt. 27-02-2018	48	50	3	25,900.00	77,700.00
BLC -N	Phulpur	33rd CSMC Dt. 27-04-2018	152				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दुसराया 286/09
286/09

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर 1, सामाजी नगर एक्सपेंशन, शहीद फथ भिन्ड नगर 100, लखनऊ-226010

पत्रांक- 698 / 01/29/HFA/2018-19

दिनांक- 4/12/18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sarai Mir in Dist. - Azamgarh.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Sarai Mir	31st CSMC Dt. 27-02-2018	258	50	3	25,900.00	77,700.00
BLC - E	Sarai Mir	34th CSMC Dt. 30-05-2018	92				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Azamgarh.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Azamgarh.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज संख्या- 2867/0
2907/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, पोम्पती नगर एक्सटेंशन, शहीद फय निवट्ट अयल 100, लखनऊ-226010

पत्रांक- 699 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ballia in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ballia	29th CSMC Dt. 27-12-2017	700	85	3	25,900.00	77,700.00
BLC - E	Ballia	33rd CSMC Dt. 27-04-2018	152				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज - 286718

286718

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर 1, गोगाजी नगर ऐक्सटेंशन, शहीद पथ मिफ्ट, जयल 300, लखनऊ 226010

पत्रांक: TEC /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bansdih in Dist. - Ballia.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Bansdih	25th CSMC Dt. 23.08.2017	676	73	3	25,900.00	77,700.00
BLC - E	Bansdih	32nd CSMC Dt. 26-03-2018	52				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक- 2876/09
2876/09

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, मांगती नगर ऐक्सलेशन, शहीद पथ निकट, भागल 100, लखनऊ-226010

पत्रांक- 701 /01/29/HFA/2018-19

दिनांक- 6.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Belthara Road in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Belthara Road	23rd CSMC Dt. 21.06.2017	287	50	3	25,900.00	77,700.00
BLC - E	Belthara Road	32nd CSMC Dt. 26-03-2018	72				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज संख्या 286709
286710

राज्य नगरीय विकास अधिकरण संस्था

1/23, सैकट नगर एक्सप्रेसवे, शाहीद जय प्रियंका अडाल 100, लखनऊ-226019

पत्रांक: 702 /01/29/HFA/2018-19

दिनांक: 01/12/18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Chitbara Gaon in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Chitbara Gaon	25th CSMC Dt. 23.08.2017	492	61	3	25,900.00	77,700.00
BLC - E	Chitbara Gaon	32nd CSMC Dt. 26-03-2018	115				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सु.नं. 2867/19
2867/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, पोपती नगर ऐक्सटेंशन, शहीद पथ निऊर, अमल 100, लखनऊ-226010

पत्रांक- 703 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Maniyar in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Maniyar	23rd CSMC Dt. 21.06.2017	430	50	3	25,900.00	77,700.00
BLC - E	Maniyar	32nd CSMC Dt. 26-03-2018	55				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 704 /01/29/HFA/2018-19

दिनांक:- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Rasra in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rasra	29th CSMC Dt. 27-12-2017	310	50	3	25,900.00	77,700.00
BLC - E	Rasra	32nd CSMC Dt. 26-03-2018	91				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संख्या 28770
28770

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर - 1, गंगोत्री नगर ऐपार्टमेंट, शहीद पथ निजट, जयल 100, लखनऊ- 226010

पत्रांक- 705 /01/29/HFA/2018-19

दिनांक- 12.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Reoti in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Reoti	23rd CSMC Dt. 21.06.2017	504	72	3	25,900.00	77,700.00
BLC - E	Reoti	32nd CSMC Dt. 26-03-2018	212				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज संख्या - 2876/09/29
2876/09

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, शेक्टर-7, मोमती नगर रेक्सटेशन, शहीद पथ निकट आगल 100, लखनऊ-226010

पत्रांक-906 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sahatwar in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sahatwar	25th CSMC Dt. 23.08.2017	177	50	3	25,900.00	77,700.00
BLC - E	Sahatwar	32nd CSMC Dt. 26-03-2018	59				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संक्रमण- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, योगती नगर ऐक्सटेंशन, शहीद पथ निकट, अयल 100, लखनऊ-226010

पत्रांक-707 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sikanderpur in Dist. - Ballia.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sikander pur	29th CSMC Dt. 27-12-2017	350	50	3	25,900.00	77,700.00
BLC - E	Sikander pur	32nd CSMC Dt. 26-03-2018	112				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ballia.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ballia.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज संख्या
2876/09

राज्य नगरीय विकास अभिकरण उ0प्र0
1/23, सेक्टर-1, गंगमती नगर एक्सटेंशन, शहीद मय्य निकट आमल 100, लखनऊ-226010

पत्रांक-708 /01/29/HFA/2018-19

दिनांक- ५.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Adari in Dist. - Mau.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Adari	24th CSMC Dt. 24.07.2017	265	50	3	25,900.00	77,700.00
BLC - E	Adari	32nd CSMC Dt. 26-03-2018	22				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज - 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गंगमती नगर एक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक-709 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Amila in Dist. - Mau.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Amila	24th CSMC Dt. 24.07.2017	141	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



संख्या- 2867/09
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-1, मामती नगर एक्सटेंशन, शहीद पथ निकट, जयपुर 302010, तेलंगाना, 226010

पत्रांक- 110 /01/29/HFA/2018-19

दिनांक- 12.10

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dohrighat in Dist. - Mau.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dohrighat	24th CSMC Dt. 24.07.2017	210	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



2867/0
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गामती नगर ऐक्सटेंशन, शहीद पथ निकट, अण्डाल 100, लखनऊ-226010

पत्रांक- 711 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB – Ghosi in Dist. – Mau.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ghosi	24th CSMC Dt. 24.07.2017	509	51	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दुराण- 286/09
286/19

राज्य नगरीय विकास अधिकरण ॐप्र०

1/23, सक्क 7, मागदी नगर (नगराणन, शकीय फण नकक अमल 100, लर-18) 226010

पत्रांक-712 /01/29/HFA/2018-19

दिनांक- 4-12-18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kopaganj in Dist. - Mau.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kopaganj	24th CSMC Dt. 24.07.2017	453	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



सं.सं.सं. - 2867/19
2867/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, योगती नगर एकराटेशन, शहीद पथ निकट, डायल 100, लखनऊ-226010

पत्रांक-713 /01/29/HFA/2018-19

दिनांक- 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Maunath Bhanjan in Dist. - Mau.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Maunath Bhanjan	29th CSMC Dt. 27-12-2017	989	99	3	25,900.00	77,700.00
BLC -N	Maunath Bhanjan	33rd CSMC Dt. 27-04-2018	1673	167	3	25,900.00	77,700.00
BLC - E	Maunath Bhanjan	33rd CSMC Dt. 27-04-2018	109	50	3	25,900.00	77,700.00
TOTAL							2,33,100.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक-714 /01/29/HFA/2018-19

राज्य नगरीय विकास अभिकरण उ०प्र०
1/23, सक्टर 7 माधवी नगर एक्सटेंशन, शहीद पण विकेट जंगल 100, लखनऊ-226010

दिनांक- 4/12/18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Muhammadabad in Dist. - Mau.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Muhammad abad	24th CSMC Dt. 24.07.2017	449	50	3	25,900.00	77,700.00
BLC - E	Muhammad abad	32nd CSMC Dt. 26-03-2018	44				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज - 2867/19
2867/19

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गंगती नगर ऐक्सटेंशन, शहीद पथ निकट, अखिल 100, लखनऊ-226010

पत्रांक: 715 / 01 / 29 / HFA / 2018 - 19

दिनांक: 4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment,
35, Saket Nagar, Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Walidpur in Dist. - Mau.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPQM	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Walidpur	32nd CSMC Dt. 26-03-2018	610	74	3	25,900.00	77,700.00
BLC - E	Walidpur	32nd CSMC Dt. 26-03-2018	126				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Mau.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Mau.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director