



संख्या - 2867/9  
2867/10

## राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-1, गोमती नगर एक्सटेंशन, शहीद पथ निकट, आगल 100, लखनऊ-220010

पत्रांक - 596/01/29/HFA/2018-19

दिनांक - 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bahraich in Dist. - Bahraich.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bahraich	26th CSMC Dt. 27.09.2017	510	51	3	25,900.00	77,700.00
<b>TOTAL</b>							<b>77,700.00</b>

#### Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Bahraich.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bahraich.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



दस्तावेज:- 2867/09  
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गंगमती नगर ऐक्सटेंशन, शहीद पथ निकट आयल 100, लखनऊ-226010

पत्रांक:- 597 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

**WORK ORDER**

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Jarwal in Dist. – Bahraich.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jarwal	26th CSMC Dt. 27.09.2017	122	50	3	25,900.00	77,700.00
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Bahraich.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bahraich.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



संख्या 2867/0  
2867/10

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, मोमती नगर ऐक्सटेंशन, शहीद पथ निकट अपार्ट 100, लखनऊ- 226010

पत्रांक- 598 / 01/29/HFA/2018-19

दिनांक- 09/12/2018

**WORK ORDER**

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nanpara in Dist. - Bagraich.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nanpara	25th CSMC Dt. 23.08.2017	952	95	3	25,900.00	77,700.00
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Bahraich.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bahraich.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



सुरक्षा - 2867/0  
2867/10

## राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, योगती नगर एक्सटेंशन, शहीद पथ निकट, डाकघर 100, लखनऊ-226010

पत्रांक- 599/01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Risiya Bazar in Dist. - Bahraich.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Risiya Bazar	26th CSMC Dt. 27.09.2017	215	50	3	25,900.00	77,700.00
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

  
(Umesh Pratap Singh)  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Bahraich.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bahraich.

Your's sincerely

  
(Umesh Pratap Singh)  
Director, SUDA/  
Mission Director





सुदामा, अक्टूबर 2017

## राज्य नगरीय विकास अभिकरण उ0प्र0

1/22, सकेट / मामती नगर ऐवसकेशन, शहीद पथ चिकट, अपार 100, लखनऊ 226010

पत्रांक:- 600 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Balrampur in Dist. - Balrampur.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Balrampur	29th CSMC Dt. 27-12-2017	509	53	3	25,900.00	77,700.00
BLC - E	Balrampur	34th CSMC Dt. 30-05-2018	22				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Balrampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Balrampur.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



सुरक्षा: 286709  
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

1/23, सेक्टर-7, मंगती नगर ऐक्स्टेंशन, शहीद पथ निकट, डायल 100, लखनऊ-226010

पत्रांक- 601 /01/29/HFA/2018-19

दिनांक- 04/12/2018

**WORK ORDER**

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Pachperwa in Dist. - Balrampur.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pachperwa	29th CSMC Dt. 27-12-2017	114	50	3	25,900.00	77,700.00
BLC - E	Pachperwa	34th CSMC Dt. 30-05-2018	31				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Balrampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Balrampur.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



पत्रांक- 2876/09/29  
2876/09

राज्य नगरीय विकास अभिकरण उ०प्र०  
1/23, सेक्टर-7, मांगडी नगर एक्सटेंशन, शहीद फय़ल निवासी आवास-100, लखनऊ-226010

पत्रांक- 602/01/29/HFA/2018-19

दिनांक- 04/10/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Tulsipur in Dist. - Balrampur.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Tulsipur	29th CSMC Dt. 27-12-2017	59	50	3	25,900.00	77,700.00
BLC - E	Tulsipur	34th CSMC Dt. 30-05-2018	25				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Balrampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Balrampur.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



दुसरा भाग - 286/29  
286/30

राज्य नगरीय विकास अभिकरण उ०प्र०  
1/23, सेक्टर-7, गंगमती नगर ऐक्सटेंशन, शहीद पथ निजट डायल 100, लखनऊ-226010

पत्रांक:- 603 /01/29/HFA/2018-19

दिनांक:- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Utraula in Dist. - Balrampur.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Utraula	29th CSMC Dt. 27-12-2017	145	50	3	25,900.00	77,700.00
BLC - E	Utraula	34th CSMC Dt. 30-05-2018	20				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Balrampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Balrampur.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director





दस्तावेज - 286709  
286709

राज्य नगरीय विकास अभिकरण उ०प्र०  
1/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट अग्रज 100, लखनऊ 226010

पत्रांक:- 604 / 01 / 29 / HFA / 2018-19

दिनांक:- 09/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Colonelganj in Dist. - Gonda.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Colonel ganj	25th CSMC Dt. 23.08.2017	364				
BLC -N	Colonel ganj	36th CSMC Dt. 23-07-2018	235	78	3	25,900.00	77,700.00
BLC - E	Colonel ganj	36th CSMC Dt. 23-07-2018	184				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



सं. 2876/09  
2867/10

## राज्य नगरीय विकास अभिकरण ३०५०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट अगल 100, लखनऊ-226010

पत्रांक- 605/01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Gonda in Dist. - Gonda.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gonda	25th CSMC Dt. 23.08.2017	965	97	3	25,900.00	77,700.00
BLC - E	Gonda	36th CSMC Dt. 23-07-2018	7				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



दुरमाण 286709  
286710

राज्य नगरीय विकास अभिकरण ३०५०

7/23, सेक्टर-7, गंगती नगर एक्सप्लान, शहीद पथ निकट, अगले 100, लखनऊ-226010

पत्राक- 606 /01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Katra in Dist. - Gonda.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Katra	25th CSMC Dt. 23.08.2017	577	61	3	25,900.00	77,700.00
BLC - E	Katra	36th CSMC Dt. 23-07-2018	36				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



दस्तावेज संख्या- 2876/09/29/2018

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गंगती नगर ऐक्सटेशन, शहीद पथ निकट, अगल 100, लखनऊ-226010

पत्रांक- 607 /01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mankapur in Dist. - Gonda.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mankapur	26th CSMC Dt. 27.09.2017	103	50	3	25,900.00	77,700.00
BLC -N	Mankapur	36th CSMC Dt. 23-07-2018	58				
BLC - E	Mankapur	36th CSMC Dt. 23-07-2018	15				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director





दस्तावेज - 286709  
280710

राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, योगती नगर ऐकसटेशन, शहीद पथ निकट, अग्रल 100, लखनऊ-226010

पत्रांक - 608 /01/29/HFA/2018-19

दिनांक - 04/12/2018

**WORK ORDER**

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nawabganj in Dist. - Gonda.

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Nawabganj	25th CSMC Dt. 23.08.2017	108	50	3	25,900.00	77,700.00
BLC -N	Nawabganj	33rd CSMC Dt. 27-04-2018	119				
BLC - E	Nawabganj	36th CSMC Dt. 23-07-2018	65				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



सं.सं. - 2867/3  
2867/10

## राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गणगी नगर ऐक्सटेशन, शहीद पथ निकट, जगल 100, लखनऊ-226010

पत्रांक- 609 /01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Khargupur in Dist. - Gonda.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Khargupur	26th CSMC Dt. 27.09.2017	136				
BLC -N	Khargupur	33rd CSMC Dt. 27-04-2018	73	50	3	25,900.00	77,700.00
BLC - E	Khargupur	33rd CSMC Dt. 27-04-2018	35				
<b>TOTAL</b>							<b>77,700.00</b>

#### **Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Gonda.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Gonda.

Your's sincerely

  
**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



संसाधन - 286709  
286701

## राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गंगाली नगर एक्सटेंशन, शहीद पथ निकट, अजय 100, लखनऊ 226010

पत्रांक- 6/0 /01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bhinga in Dist. - Shrawasti.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bhinga	26th CSMC Dt. 27.09.2017	142	50	3	25,900.00	77,700.00
BLC -N	Bhinga	36th CSMC Dt. 23-07-2018	237				
BLC - E	Bhinga	36th CSMC Dt. 23-07-2018	44				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Shrawasti.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Shrawasti.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director



दस्तावेज- 286/39  
296/13

## राज्य नगरीय विकास अभिकरण उ०प्र०

1/23, सेक्टर-7, गंगोत्री नगर ऐक्सटेंशन, शाहीद पथ निकट, जंगल 100, लखनऊ-226010

पत्रांक- 6 (1) /01/29/HFA/2018-19

दिनांक- 04/12/2018

### WORK ORDER

To,

The Project Coordinator  
Innovative Cadd Centre  
102, Arpan Apartment,  
35, Saket Nagar, Indore

**SUB:** Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ikauna in Dist. - Shrawasti.**

**REF:** Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ikauna	26th CSMC Dt. 27.09.2017	98	50	3	25,900.00	77,700.00
BLC - E	Ikauna	36th CSMC Dt. 23-07-2018	40				
<b>TOTAL</b>							<b>77,700.00</b>

**Note:-**

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director

**Copy:-**

1. District Magistrate/Chairman, DUDA, Shrawasti.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Shrawasti.

Your's sincerely



**(Umesh Pratap Singh)**  
Director, SUDA/  
Mission Director