



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, मोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 292/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kampil in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kampil	31st CSMC Dt. 27-02-2018	19	50	3	29,600.00	88,800.00
BLC -N	Kampil	36th CSMC Dt. 23-07-2018	27				
BLC - E	Kampil	36th CSMC Dt. 23-07-2018	36				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 293 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mohammadabad in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mohammada bad	31st CSMC Dt. 27-02-2018	99	50	3	29,600.00	88,800.00
BLC - E	Mohammada bad	36th CSMC Dt. 23-07-2018	5				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 294 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shamsabad in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Shamsabad	31st CSMC Dt. 27-02-2018	125	50	3	29,600.00	88,800.00
BLC -N	Shamsabad	36th CSMC Dt. 23-07-2018	138				
BLC - E	Shamsabad	36th CSMC Dt. 23-07-2018	57				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.

/

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 295/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kamalganj in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kamalganj	22nd CSMC Dt. 29.05.2017	92	50	3	29,600.00	88,800.00
BLC -N	Kamalganj	31st CSMC Dt. 27-02-2018	29				
BLC -N	Kamalganj	36th CSMC Dt. 23-07-2018	34				
BLC - E	Kamalganj	36th CSMC Dt. 23-07-2018	9				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 996 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kaimganj in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kaimganj	23rd CSMC Dt. 21.06.2017	114	50	3	29,600.00	88,800.00
BLC -N	Kaimganj	31st CSMC Dt. 27-02-2018	51				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 297 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Farrukhabad-cum-Fatehgarh in Dist. - Farrukhabad.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Farrukhabad -cum- Fatehgarh	25th CSMC Dt. 23.08.2017	185	73	3	29,600.00	88,800.00
BLC -N	Farrukhabad -cum- Fatehgarh.	32nd CSMC Dt. 26-03-2018	128				
BLC -N	Farrukhabad -cum- Fatehgarh	34th CSMC Dt. 30-05-2018	364				
BLC - E	Farrukhabad -cum- Fatehgarh	34th CSMC Dt. 30-05-2018	53				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Farrukhabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Farrukhabad.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 290/01/29/HFA/2018-19

दिनांक:- 12.7.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Lakhna in Dist. - Etawah.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Lakhna	29th CSMC Dt. 27-12-2017	129	50	3	29,600.00	88,800.00
BLC - E	Lakhna	33rd CSMC Dt. 27-04-2018	14				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 299/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ekdil in Dist. - Etawah.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ekdil	22nd CSMC Dt. 29.05.2017	183	67	3	29,600.00	88,800.00
BLC -N	Ekdil	29th CSMC Dt. 27-12-2017	330				
BLC -N	Ekdil	34th CSMC Dt. 30-05-2018	74				
BLC - E	Ekdil	34th CSMC Dt. 30-05-2018	84				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- ³⁰⁰ /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Etawah in Dist. - Etawah.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Etawah	23rd CSMC Dt. 21.06.2017	291	54	3	29,600.00	88,800.00
BLC -N	Etawah	29th CSMC Dt. 27-12-2017	161				
BLC - E	Etawah	33rd CSMC Dt. 27-04-2018	90				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 301/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jaswant Nagar in Dist. - Etawah.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jaswant Nagar	29th CSMC Dt. 27-12-2017	226	55	3	29,600.00	88,800.00
BLC -N	Jaswant Nagar	31st CSMC Dt. 27-02-2018	122				
BLC -N	Jaswant Nagar	33rd CSMC Dt. 27-04-2018	109				
BLC - E	Jaswant Nagar	33rd CSMC Dt. 27-04-2018	88				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 302/01/29/HFA/2018-19

दिनांक:- 12/9/18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bharthana in Dist. - Etawah.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bharthana	22nd CSMC Dt. 29.05.2017	74	50	3	29,600.00	88,800.00
BLC -N	Bharthana	29th CSMC Dt. 27-12-2017	80				
BLC -N	Bharthana	33rd CSMC Dt. 27-04-2018	52				
BLC - E	Bharthana	33rd CSMC Dt. 27-04-2018	50				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 303 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bakewar in Dist. - Etawah.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bakewar	29th CSMC Dt. 27-12-2017	44	50	3	29,600.00	88,800.00
BLC - E	Bakewar	36th CSMC Dt. 23-07-2018	31				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Etawah.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Etawah.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 304 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chhibramau in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Chhibramau	22nd CSMC Dt. 29.05.2017	90	52	3	29,600.00	88,800.00
BLC -N	Chhibramau	29th CSMC Dt. 27-12-2017	309				
BLC -N	Chhibramau	36th CSMC Dt. 23-07-2018	80				
BLC - E	Chhibramau	36th CSMC Dt. 23-07-2018	37				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 305 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sikanderpur in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sikanderpur	22nd CSMC Dt. 29.05.2017	76	50	3	29,600.00	88,800.00
BLC -N	Sikanderpur	25th CSMC Dt. 23.08.2017	63				
BLC - E	Sikanderpur	36th CSMC Dt. 23-07-2018	9				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 306/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kannauj in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kannauj	23rd CSMC Dt. 21.06.2017	366	55	3	29,600.00	88,800.00
BLC -N	Kannauj	29th CSMC Dt. 27-12-2017	59				
BLC -N	Kannauj	36th CSMC Dt. 23-07-2018	90				
BLC - E	Kannauj	36th CSMC Dt. 23-07-2018	37				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट ज्ञायल 100, लखनऊ-226010

पत्रांक:- 39 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Saurikh in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Saurikh	22nd CSMC Dt. 29.05.2017	76	50	3	29,600.00	88,800.00
BLC -N	Saurikh	29th CSMC Dt. 27-12-2017	85				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 308 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Tirwaganj in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Tirwaganj	25th CSMC Dt. 23.08.2017	51	50	3	29,600.00	88,800.00
BLC - E	Tirwaganj	36th CSMC Dt. 23-07-2018	25				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 309/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Talgram in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Talgram	22nd CSMC Dt. 29.05.2017	80	50	3	29,600.00	88,800.00
BLC -N	Talgram	29th CSMC Dt. 27-12-2017	186				
BLC -N	Talgram	36th CSMC Dt. 23-07-2018	47				
BLC - E	Talgram	36th CSMC Dt. 23-07-2018	13				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 310 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gursahai ganj in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gursahai ganj	22nd CSMC Dt. 29.05.2017	318	56	3	29,600.00	88,800.00
BLC -N	Gursahai ganj	29th CSMC Dt. 27-12-2017	176				
BLC -N	Gursahai ganj	36th CSMC Dt. 23-07-2018	56				
BLC - E	Gursahai ganj	36th CSMC Dt. 23-07-2018	9				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 311 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Samdhan in Dist. - Kannauj.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Samdhan	22nd CSMC Dt. 29.05.2017	125	81	3	29,600.00	88,800.00
BLC -N	Samdhan	25th CSMC Dt. 23.08.2017	537				
BLC -N	Samdhan	36th CSMC Dt. 23-07-2018	127				
BLC - E	Samdhan	36th CSMC Dt. 23-07-2018	25				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kannauj.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kannauj.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 318 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Phaphund in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Phaphund	29th CSMC Dt. 27-12-2017	98	50	3	29,600.00	88,800.00
BLC -N	Phaphund	33rd CSMC Dt. 27-04-2018	52				
BLC - E	Phaphund	33rd CSMC Dt. 27-04-2018	32				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely ,


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 313 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bidhuna in Dist. - Auraiya.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Bidhuna	22nd CSMC Dt. 29.05.2017	116	50	3	29,600.00	88,800.00
BLC - N	Bidhuna	31st CSMC Dt. 27-02-2018	133				
BLC - N	Bidhuna	33rd CSMC Dt. 27-04-2018	88				
BLC - E	Bidhuna	33rd CSMC Dt. 27-04-2018	19				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 314/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dibiyapur in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dibiyapur	29th CSMC Dt. 27-12-2017	51	50	3	29,600.00	88,800.00
BLC -N	Dibiyapur	33rd CSMC Dt. 27-04-2018	25				
BLC - E	Dibiyapur	33rd CSMC Dt. 27-04-2018	18				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 315/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Atasu in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Atasu	22nd CSMC Dt. 29.05.2017	89	50	3	29,600.00	88,800.00
BLC - E	Atasu	33rd CSMC Dt. 27-04-2018	216				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 316 / 01 / 29 / HFA / 2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Auraiya in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Auraiya	22nd CSMC Dt. 29.05.2017	51	56	3	29,600.00	88,800.00
BLC -N	Auraiya	31st CSMC Dt. 27-02-2018	100				
BLC -N	Auraiya	33rd CSMC Dt. 27-04-2018	400				
BLC - E	Auraiya	33rd CSMC Dt. 27-04-2018	12				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 317/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Achhalda in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Achhalda	29th CSMC Dt. 27-12-2017	38	50	3	29,600.00	88,800.00
BLC -N	Achhalda	33rd CSMC Dt. 27-04-2018	24				
BLC - E	Achhalda	33rd CSMC Dt. 27-04-2018	5				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 318 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Babarpur Ajitmal in Dist. - Auraiya.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Babarpur Ajitmal	24th CSMC Dt. 24.07.2017	175	50	3	29,600.00	88,800.00
BLC -N	Babarpur Ajitmal	33rd CSMC Dt. 27-04-2018	71				
BLC - E	Babarpur Ajitmal	33rd CSMC Dt. 27-04-2018	7				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Auraiya.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Auraiya.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 319 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Derapur in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Derapur	29th CSMC Dt. 27-12-2017	11	38	3	29,600.00	88,800.00
BLC - E	Derapur	32nd CSMC Dt. 26-03-2018	27				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 320/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pukhrayan in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pukhrayan	22nd CSMC Dt. 29.05.2017	51	50	3	29,600.00	88,800.00
BLC -N	Pukhrayan	29th CSMC Dt. 27-12-2017	65				
BLC - E	Pukhrayan	34th CSMC Dt. 30-05-2018	11				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 321/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rura in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rura	22nd CSMC Dt. 29.05.2017	112	50	3	29,600.00	88,800.00
BLC -N	Rura	29th CSMC Dt. 27-12-2017	117				
BLC - E	Rura	34th CSMC Dt. 30-05-2018	23				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 322/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jhinhak in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jhinhak	25th CSMC Dt. 23.08.2017	23	50	3	29,600.00	88,800.00
BLC - E	Jhinhak	33rd CSMC Dt. 27-04-2018	53				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 223 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sikandra in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sikandra	23rd CSMC Dt. 21.06.2017	442	50	3	29,600.00	88,800.00
BLC -N	Sikandra	29th CSMC Dt. 27-12-2017	35				
BLC -N	Sikandra	33rd CSMC Dt. 27-04-2018	20				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 324/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shivli in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Shivli	29th CSMC Dt. 27-12-2017	69	50	3	29,600.00	88,800.00
BLC -N	Shivli	34th CSMC Dt. 30-05-2018	26				
BLC - E	Shivli	34th CSMC Dt. 30-05-2018	7				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर रेक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 325 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rasulabad in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rasulabad	22nd CSMC Dt. 29.05.2017	270	50	3	29,600.00	88,800.00
BLC -N	Rasulabad	29th CSMC Dt. 27-12-2017	83				
BLC -N	Rasulabad	32nd CSMC Dt. 26-03-2018	41				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 326 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Akbarpur in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Akbarpur	29th CSMC Dt. 27-12-2017	90	50	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.

/

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 327/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Amraudha in Dist. - Kanpur Dehat.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Amraudha	25th CSMC Dt. 23.08.2017	50	50	3	29,600.00	88,800.00
BLC - E	Amraudha	33rd CSMC Dt. 27-04-2018	10				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Dehat.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Dehat.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 328 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kanpur NN in Dist. - Kanpur Nagar.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Kanpur	29th CSMC Dt. 27-12-2017	1268	127	3	29,600.00	88,800.00
BLC -N	Kanpur	34th CSMC Dt. 30-05-2018	163	50	3	29,600.00	88,800.00
Total							177,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Nagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Nagar.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

दूरभाष:- 286709
286710



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 229/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Shivrajpur in Dist. - Kanpur Nagar.**

REF : Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Kanpur, Jhansi, Chitrakoot, Allahabad, Bareilly and Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Shivrajpur	22nd CSMC Dt. 29.05.2017	412	51	3	29,600.00	88,800.00
BLC -N	Shivrajpur	25th CSMC Dt. 23.08.2017	30				
BLC -N	Shivrajpur	32nd CSMC Dt. 26-03-2018	51				
BLC - E	Shivrajpur	34th CSMC Dt. 30-05-2018	14				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Nagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Nagar.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 330/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ghatampur in Dist. - Kanpur Nagar.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ghatampur	22nd CSMC Dt. 29.05.2017	139	50	3	29,600.00	88,800.00
BLC -N	Ghatampur	32nd CSMC Dt. 26-03-2018	45				
BLC - E	Ghatampur	34th CSMC Dt. 30-05-2018	10				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Nagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Nagar.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 330/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bithoor in Dist. - Kanpur Nagar.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bithoor	23rd CSMC Dt. 21.06.2017	258	50	3	29,600.00	88,800.00
BLC -N	Bithoor	25th CSMC Dt. 23.08.2017	16				
BLC - E	Bithoor	34th CSMC Dt. 30-05-2018	52				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Nagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Nagar.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 331 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bilhaur in Dist. - Kanpur Nagar.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bilhaur	22nd CSMC Dt. 29.05.2017	219	50	3	29,600.00	88,800.00
BLC - E	Bilhaur	34th CSMC Dt. 30-05-2018	8				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/

Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Kanpur Nagar.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Kanpur Nagar.


(Umesh Pratap Singh)

Director, SUDA/

Mission Director