


दूरभाष:- 286709
286710



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 89 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Gokul in Dist. - Mathura.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC - N	Gokul	26th CSMC Dt. 27-09-2017	32	43	3	29,750.00	89,250.00
BLC - E	Gokul	36th CSMC Dt. 23-07-2018	11				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 90/01/29/HFA/2018-19

दिनांक:- 11/9/18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chaumuhan in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC - N	Chaumuhan	29th CSMC Dt. 27-12-2017	225	50	3	29,750.00	89,250.00
BLC - E	Chaumuhan	36th CSMC Dt. 23-07-2018	48				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 91 / 01 / 29 / HFA / 2018-19

दिनांक:- 11/9/18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Farah in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Farah	26th CSMC Dt. 27-09-2017	133	50	3	29,750.00	89,250.00
BLC -N	Farah	29th CSMC Dt. 27-12-2017	27				
BLC - E	Farah	36th CSMC Dt. 23-07-2018	35				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 92 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB - Baldeo in Dist. – Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Baldeo	29th CSMC Dt. 27-12-2017	41	48	3	29,750.00	89,250.00
BLC - E	Baldeo	33rd CSMC Dt. 27-04-2018	7				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely
/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 93 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chhata in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Chhata	29th CSMC Dt. 27-12-2017	276	50	3	29,750.00	89,250.00
BLC - E	Chhata	36th CSMC Dt. 23-07-2018	30				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 94 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Barsana in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC - N	Barsana	29th CSMC Dt. 27-12-2017	228	50	3	29,750.00	89,250.00
BLC - E	Barsana	36th CSMC Dt. 23-07-2018	17				
Total							89,250.00


Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely
/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 95/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB -Bajna in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Bajna	29th CSMC Dt. 27-12-2017	67	50	3	29,750.00	89,250.00
BLC - E	Bajna	36th CSMC Dt. 23-07-2018	28				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-96/01/29/HFA/2018-19

दिनांक:-11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Govardhan in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Govardhan	26th CSMC Dt. 27-09-2017	198	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 97 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Vrindavan in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Vrindavan	26th CSMC Dt. 27-09-2017	248	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 90 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Saunh in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Saunh	26th CSMC Dt. 27-09-2017	310	50	3	29,750.00	89,250.00
BLC - E	Saunh	36th CSMC Dt. 23-07-2018	47				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 99 / 01 / 29 / HFA / 2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Raya in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Raya	29th CSMC Dt. 27-12-2017	72	50	3	29,750.00	89,250.00
BLC - E	Raya	36th CSMC Dt. 23-07-2018	19				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 60 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Nandgaon in Dist. – Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Nandgaon	26th CSMC Dt. 27-09-2017	23	41	3	29,750.00	89,250.00
BLC - E	Nandgaon	36th CSMC Dt. 23-07-2018	18				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 10/ /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Radha Kund in Dist. - Mathura.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Radhakund	26th CSMC Dt. 27-09-2017	155	50	3	29,750.00	89,250.00
BLC - E	Radhakund	36th CSMC Dt. 23-07-2018	19				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 102/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mathura in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Mathura	26th CSMC Dt. 27-09-2017	1185	119	3	29,750.00	89,250.00
BLC -N	Mathura	29th CSMC Dt. 27-12-2017	646	65	3	29,750.00	89,250.00
TOTAL							1,78,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 103/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kosi Kalan in Dist. - Mathura.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Kosi Kalan	25th CSMC Dt. 23-08-2017	189	50	3	29,750.00	89,250.00
BLC - E	Kosi Kalan	33rd CSMC Dt. 27-04-2018	236				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Copy :-


1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 104/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mahaban in Dist. - Mathura.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
Mahaban	26th CSMC Dt. 27-09-2017	195	50	3	29,750.00	89,250.00
Mahaban	29th CSMC Dt. 27-12-2017	49				
Total						89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mathura.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mathura.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 105 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB - Fariha in Dist. - Firozabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Fariha	24th CSMC Dt. 24-07-2017	104	50	3	29,750.00	89,250.00
BLC -N	Fariha	29th CSMC Dt. 27-12-2017	24				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Firozabad.

Yours Sincerely

/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 106 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Tundla in Dist. - Firozabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Tundla	26th CSMC Dt. 27-09-2017	72	52	3	29,750.00	89,250.00
BLC -N	Tundla	29th CSMC Dt. 27-12-2017	53				
BLC -N	Tundla	31st CSMC Dt. 27- 02-2018	54				
BLC - E	Tundla	33rd CSMC Dt. 27-04-2018	107				
BLC -N	Tundla	36th CSMC Dt. 23-07-2018	236				
Total							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Firozabad.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक-107 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sirsaganj in Dist. - Firozabad.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Sirsaganj	25th CSMC Dt. 23-08-2017	93	50	3	29,750.00	89,250.00
BLC - E	Sirsaganj	33rd CSMC Dt. 27-04-2018	7				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Firozabad.

Yours Sincerely
/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट जलयल 100, लखनऊ-226010

पत्रांक: 100 /01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jsrana in Dist. - Firozabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Jsrana	25th CSMC Dt. 23-08-2017	88	50	3	29,750.00	89,250.00
BLC -N	Jsrana	29th CSMC Dt. 27-12-2017	20				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Firozabad.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 109 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shikohabad in Dist. - Firozabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Shikohabad	25th CSMC Dt. 23-08-2017	295	54	3	29,750.00	89,250.00
BLC -N	Shikohabad	29th CSMC Dt. 27-12-2017	71				
BLC - E	Shikohabad	33rd CSMC Dt. 27-04-2018	169				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Firozabad.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 110 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Firozabad NN in Dist. - Firozabad.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Firozabad	25th CSMC Dt. 23-08-2017	1926	193	3	29,750.00	89,250.00
BLC -N	Firozabad	26th CSMC Dt. 27-09-2017	1414	141	3	29,750.00	89,250.00
BLC -N	Firozabad	29th CSMC Dt. 27-12-2017	609	61	3	29,750.00	89,250.00
BLC -N	Firozabad	31st CSMC Dt. 27-02-2018	636	64	3	29,750.00	89,250.00
BLC -N	Firozabad	36th CSMC Dt. 23-07-2018	3812	381	3	29,750.00	89,250.00
BLC - E	Firozabad	36th CSMC Dt. 23-07-2018	490	50	3	29,750.00	89,250.00
Total							535,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Firozabad.
- 2.
3. Finance Controller, SUDA.
4. Programme Officer, PMAY, SUDA.
5. Project Officer, DUDA, Firozabad.

Yours Sincerely
/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-111 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bewar in Dist. - Mainpuri.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Bewar	24th CSMC Dt. 24-07-2017	42	42	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely

/

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 112 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Karhal in Dist. - Mainpuri.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Karhal	24th CSMC Dt. 24-07-2017	623	62	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely




Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 113/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB -Kusmara in Dist. - Mainpuri.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Kusmara	24th CSMC Dt. 24-07-2017	206	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely
/
Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-114/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB – Ghiraur in Dist. – Mainpuri.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Ghiraur	24th CSMC Dt. 24-07-2017	189	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 15/01/29/HFA/2018-19

दिनांक:- 11/9/18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kishni in Dist. - Mainpuri.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Kishni	24th CSMC Dt. 24-07-2017	546	55	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely

/

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 116 / 01 / 29 / HFA / 2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB -Kuraoali in Dist. - Mainpuri.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Kuraoali	24th CSMC Dt. 24-07-2017	34	34	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 17/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB -Jyoti Khuriya in Dist. - Mainpuri.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Jyoti Khuriya	24th CSMC Dt. 24-07-2017	92	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 118 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bhogaon in Dist. - Mainpuri.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Bhogaon	24th CSMC Dt. 24-07-2017	153	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:-19 /01 /29 /HFA /2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB -Mainpuri in Dist. - Mainpuri.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Mainpuri	25th CSMC Dt. 23-08-2017	629	63	3	29,750.00	89,250.00
BLC - E	Mainpuri	36th CSMC Dt. 23-07-2018	579	58	3	29,750.00	89,250.00
Total							178,500.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Mainpuri.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Mainpuri.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 20/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Fatehabad in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Fatehabad	24th CSMC Dt. 24-07-2017	47	50	3	29,750.00	89,250.00
BLC -N	Fatehabad	29th CSMC Dt. 27-12-2017	102				
TOTAL							89,250.00

Note:-

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project-Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-12/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Fatehpur Sikri in Dist. - Agra.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Fatehpur Sikri	25th CSMC Dt. 23-08-2017	381	50	3	29,750.00	89,250.00
BLC -N	Fatehpur Sikri	29th CSMC Dt. 27-12-2017	110				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 122/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kheragarh in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC-N	Kheragarh	25th CSMC Dt. 23-08-2017	96	50	3	29,750.00	89,250.00
BLC-N	Kheragarh	36th CSMC Dt. 23-07-2018	304				
BLC-E	Kheragarh	36th CSMC Dt. 23-07-2018	44				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 23/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jagner in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Jagner	24th CSMC Dt. 24-07-2017	101	50	3	29,750.00	89,250.00
BLC - E	Jagner	34th CSMC Dt. 30-05-2018	30				
BLC -N	Jagner	36th CSMC Dt. 23-07-2018	82				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 24/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Pinahat in Dist. - Agra.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Pinahat	24th CSMC Dt. 24-07-2017	273	50	3	29,750.00	89,250.00
BLC -N	Pinahat	31st CSMC Dt. 27-02-2018	48				
BLC - E	Pinahat	34th CSMC Dt. 30-05-2018	58				
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 125/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kiraoali in Dist. - Agra.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Kiraoali	24th CSMC Dt. 24-07-2017	132	50	3	29,750.00	89,250.00
BLC -N	Kiraoali	29th CSMC Dt. 27-12-2017	105				
TOTAL							89,250.00

Note:-


1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 126 / 01 / 29 / HFA / 2018-19

दिनांक: 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shamsabad in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Shamsabad	24th CSMC Dt. 24-07-2017	59	50	3	29,750.00	89,250.00
BLC -N	Shamsabad	31st CSMC Dt. 27-02-2018	26				
BLC -N	Shamsabad	36th CSMC Dt. 23-07-2018	152				
BLC - E	Shamsabad	36th CSMC Dt. 23-07-2018	81				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 127/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Dayalbagh in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Dayalbagh	25th CSMC Dt. 23-08-2017	57	50	3	29,750.00	89,250.00
TOTAL							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:-120/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bah in Dist. - Agra.**

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Bah	25th CSMC Dt. 23-08-2017	71	50	3	29,750.00	89,250.00
BLC -N	Bah	31st CSMC Dt. 27-02-2018	45				
BLC -N	Bah	36th CSMC Dt. 23-07-2018	83				
BLC - E	Bah	36th CSMC Dt. 23-07-2018	27				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अधिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 29/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Agra Nagar Nigam in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Agra NN	36th CSMC Dt. 23-07-2018	3742	374	3	29,750.00	89,250.00
BLC -N	Agra NN	26th CSMC Dt. 27-09-2017	2237	224	3	29,750.00	89,250.00
BLC -N	Agra NN	29th CSMC Dt. 27-12-2017	2153	215	3	29,750.00	89,250.00
BLC -N	Agra NN	31st CSMC Dt. 27-02-2018	869	102	3	29,750.00	89,250.00
BLC - E	Agra NN	34th CSMC Dt. 30-05-2018	153				
Total							357,000.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely


Umesh Pratap Singh
/s/ (Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely


Umesh Pratap Singh
/s/ (Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक: 130/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Achhnera in Dist. - Agra.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Achhnera	26th CSMC Dt. 27-09-2017	65	50	3	29,750.00	89,250.00
BLC -N	Achhnera	36th CSMC Dt. 23-07-2018	136				
BLC - E	Achhnera	36th CSMC Dt. 23-07-2018	50				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours Sincerely

Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.

Yours Sincerely

/

Umesh Pratap Singh
(Director, SUDA)



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 131 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Etmadpur in Dist. - Agra.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted Du's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount
BLC -N	Etmadpur	25th CSMC Dt. 23-08-2017	68	57	3	29,750.00	89,250.00
BLC -N	Etmadpur	31st CSMC Dt. 27-02-2018	87				
BLC - E	Etmadpur	34th CSMC Dt. 30-05-2018	46				
BLC -N	Etmadpur	36th CSMC Dt. 23-07-2018	369				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours Sincerely



Umesh Pratap Singh
(Director, SUDA)

Copy :-

1. District Magistrate, Chairman DUDA, Agra.
2. Finance Controller, SUDA.
3. Programme Officer, PMAY, SUDA.
4. Project Officer, DUDA, Agra.



Umesh Pratap Singh
(Director, SUDA)