

दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 444 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Orai in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Orai	29th CSMC Dt. 27-12-2017	1502	153	3	29,600.00	88,800.00
BLC -N	Orai	31st CSMC Dt. 27-02-2018	24				
BLC - E	Orai	32nd CSMC Dt. 26-03-2018	3491	349	3	29,600.00	88,800.00
TOTAL							177,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 445 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Rampura in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Rampura	29th CSMC Dt. 27-12-2017	27	50	3	29,600.00	88,800.00
BLC -N	Rampura	33rd CSMC Dt. 27-04-2018	97				
BLC - E	Rampura	33rd CSMC Dt. 27-04-2018	14				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.

/

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 446/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Nadigaon in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Nadigaon	29th CSMC Dt. 27-12-2017	33	50	3	29,600.00	88,800.00
BLC - E	Nadigaon	33rd CSMC Dt. 27-04-2018	439				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 447 / 01 / 29 / HFA / 2018-19

दिनांक:- 12-7-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Umri in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Umri	32nd CSMC Dt. 26-03-2018	118	52	3	29,600.00	88,800.00
BLC - E	Umri	32nd CSMC Dt. 26-03-2018	405				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटजायल 100, लखनऊ-226010

पत्रांक:- ५५४ /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kotra in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kotra	22nd CSMC Dt. 29.05.2017	268	50	3	29,600.00	88,800.00
BLC -N	Kotra	29th CSMC Dt. 27-12-2017	49				
BLC -N	Kotra	32nd CSMC Dt. 26-03-2018	30				
BLC - E	Kotra	32nd CSMC Dt. 26-03-2018	93				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट छायाल 100, लखनऊ-226010

पत्रांक:- 449 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Madhogarh in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Madhogarh	26th CSMC Dt. 27.09.2017	28	50	3	29,600.00	88,800.00
BLC - E	Madhogarh	33rd CSMC Dt. 27-04-2018	34				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 450/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kalpi in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kalpi	31st CSMC Dt. 27-02-2018	63	52	3	29,600.00	88,800.00
BLC - E	Kalpi	33rd CSMC Dt. 27-04-2018	457				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 657 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in ULB - Konch in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Konch	29th CSMC Dt. 27-12-2017	130	50	3	29,600.00	88,800.00
BLC - E	Konch	33rd CSMC Dt. 27-04-2018	83				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 452/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jalaun in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jalaun	29th CSMC Dt. 27-12-2017	165	50	3	29,600.00	88,800.00
BLC - E	Jalaun	33rd CSMC Dt. 27-04-2018	620	62	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 453 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kadaura in Dist. - Jalaun.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Kadaura	22nd CSMC Dt. 29.05.2017	347	50	3	29,600.00	88,800.00
BLC -N	Kadaura	31st CSMC Dt. 27-02-2018	42				
BLC - E	Kadaura	33rd CSMC Dt. 27-04-2018	75				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jalaun.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jalaun.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 454/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Talbehat in Dist. - Lalitpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Talbehat	29th CSMC Dt. 27-12-2017	42	42	3	29,600.00	88,800.00
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lalitpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lalitpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 455 / 01 / 29 / HFA / 2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Pali in Dist. - Lalitpur.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Pali	23rd CSMC Dt. 21.06.2017	441	64	3	29,600.00	88,800.00
BLC -N	Pali	29th CSMC Dt. 27-12-2017	52				
BLC - E	Pali	34th CSMC Dt. 30-05-2018	148				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lalitpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lalitpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 456/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Lalitpur in Dist. - Lalitpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Lalitpur	26th CSMC Dt. 27.09.2017	2479	248	3	29,600.00	88,800.00
BLC - E	Lalitpur	34th CSMC Dt. 30-05-2018	2410	241	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA,Lalitpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lalitpur.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 457/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mahroni in Dist. - Lalitpur.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mahroni	23rd CSMC Dt. 21.06.2017	240	50	3	29,600.00	88,800.00
BLC -N	Mahroni	29th CSMC Dt. 27-12-2017	93				
BLC - E	Mahroni	34th CSMC Dt. 30-05-2018	83				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Lalitpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Lalitpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 458 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jhansi in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jhansi	29th CSMC Dt. 27-12-2017	730	73	3	29,600.00	88,800.00
BLC - E	Jhansi	33rd CSMC Dt. 27-04-2018	1006	101	3	29,600.00	88,800.00
BLC -N	Jhansi	36th CSMC Dt. 23-07-2018	776	78	3	29,600.00	88,800.00
TOTAL							2,66,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 459/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Tondi Fatehpur in Dist. - Jhansi.**

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Tondi Fatehpur	31st CSMC Dt. 27-02-2018	619	68	3	29,600.00	88,800.00
BLC - E	Tondi Fatehpur	34th CSMC Dt. 30-05-2018	58				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 460 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Erich in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Erich	34th CSMC Dt. 30-05-2018	18	50	3	29,600.00	88,800.00
BLC - E	Erich	34th CSMC Dt. 30-05-2018	181				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट जलयल 100, लखनऊ-226010

पत्रांक:- 461 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Garautha in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Garautha	23rd CSMC Dt. 21.06.2017	188	50	3	29,600.00	88,800.00
BLC -N	Garautha	31st CSMC Dt. 27-02-2018	37				
BLC - E	Garautha	34th CSMC Dt. 30-05-2018	7				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 462 /01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gursarai in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gursarai	29th CSMC Dt. 27-12-2017	60	50	3	29,600.00	88,800.00
BLC - E	Gursarai	33rd CSMC Dt. 27-04-2018	324				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटजायल 100, लखनऊ-226010

पत्रांक:- 463/01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mauranipur in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mauranipur	33rd CSMC Dt. 27-04-2018	532	60	3	29,600.00	88,800.00
BLC - E	Mauranipur	34th CSMC Dt. 30-05-2018	64				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 464/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Moth in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Moth	23rd CSMC Dt. 21.06.2017	160	50	3	29,600.00	88,800.00
BLC - E	Moth	34th CSMC Dt. 30-05-2018	42				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 465 /01/29/HFA/2018-19

दिनांक:- 18.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kathera in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Kathera	23rd CSMC Dt. 21.06.2017	264	52	3	29,600.00	88,800.00
BLC - E	Kathera	33rd CSMC Dt. 27-04-2018	259				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 466 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ranipur in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Ranipur	23rd CSMC Dt. 21.06.2017	378	50	3	29,600.00	88,800.00
BLC - E	Ranipur	34th CSMC Dt. 30-05-2018	560	56	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)

Director, SUDA/

Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)

Director, SUDA/

Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 667/01/29/HFA/2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Samthar in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Samthar	29th CSMC Dt. 27-12-2017	771	77	3	29,600.00	88,800.00
BLC - E	Samthar	34th CSMC Dt. 30-05-2018	131	50	3	29,600.00	88,800.00
TOTAL							1,77,600.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 468 /01/29/HFA/2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhdhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Baragaon in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Baragaon	34th CSMC Dt. 30-05-2018	55	50	3	29,600.00	88,800.00
BLC - E	Baragaon	34th CSMC Dt. 30-05-2018	40				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 469 / 01 / 29 / HFA / 2018-19

दिनांक:- 12-9-18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - BaruaSagar in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Barua Sagar	31st CSMC Dt. 27-02-2018	38	50	3	29,600.00	88,800.00
BLC - E	Barua Sagar	34th CSMC Dt. 30-05-2018	76				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 470 / 01 / 29 / HFA / 2018-19

दिनांक:- 12.9.18

WORK ORDER

To,

The Proprietor,
M/S Sertech Consultants,
43 B, Pocket 'C', Sidhhartha Extension
New Delhi - 14

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chirgaon in Dist. - Jhansi.

REF: Agreement No. 5368/09/29/HFAL-TPQM-18-19-B for Package - B (Clusters - Chitrakoot, Kanpur, Bareilly, Jhansi, Allahabad, Lucknow).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Chirgaon	29th CSMC Dt. 27-12-2017	50	50	3	29,600.00	88,800.00
BLC - E	Chirgaon	34th CSMC Dt. 30-05-2018	178				
TOTAL							88,800.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jhansi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jhansi.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director