



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 173 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Babrala in Dist. - Sambhal.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	Babrala	24th CSMC Dt. 24.07.2017	101	50	3	29,750.00	89,250.00
BLC - E	Babrala	36th CSMC Dt. 23-07-2018	67				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 174/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bahjoi in Dist. - Sambhal.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	26th CSMC Dt. 27.09.2017	Bahjoi	187	50	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Bahjoi	202				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 176/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gawan in Dist. - Sambhal.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Gawan	24th CSMC Dt. 24.07.2017	135	50	3	29,750.00	89,250.00
BLC - E	Gawan	36th CSMC Dt. 23-07-2018	11				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटजायल 100, लखनऊ-226010

पत्रांक:- 177/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in ULB - Gunnaur in Dist. - Sambhal.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	24th CSMC Dt. 24.07.2017	Gunnaur	123	50	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 78/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Narauli in Dist. - Sambhal.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	31st CSMC Dt. 27-02-2018	Narauli	206	86	3	29,750.00	89,250.00
BLC -N	24th CSMC Dt. 24.07.2017	Narauli	653				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 179/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sambhal in Dist. - Sambhal.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	26th CSMC Dt. 27.09.2017	Sambhal	1089	109	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 180/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB – Sirsi in Dist. – Sambhal.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Sirsi	26th CSMC Dt. 27.09.2017	180	50	3	29,750.00	89,250.00
BLC - E	Sirsi	36th CSMC Dt. 23-07-2018	39				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 181 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ujhari in Dist. - Amroha.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	Ujhari	32nd CSMC Dt. 26-03-2018	90	50	3	29750	89250
BLC -N	Ujhari	23rd CSMC Dt. 21.06.2017	175				
BLC -N	Ujhari	36th CSMC Dt. 23-07-2018	22				
Total							89250

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 182/01/29/HFA/2018-19

दिनांक: 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Naugawan Sadat in Dist. - Amroha.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	Naugawan Sadat	32nd CSMC Dt. 26-03-2018	159	54	3	29,750.00	89,250.00
BLC -N	Naugawan Sadat	24th CSMC Dt. 24.07.2017	377				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 183/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Joya in Dist. - Amroha.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	Joya	32nd CSMC Dt. 26-03-2018	40	50	3	29,750.00	89,250.00
BLC - N	Joya	24th CSMC Dt. 24.07.2017	120				
BLC - N	Joya	36th CSMC Dt. 23-07-2018	307				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकेटडायल 100, लखनऊ-226010

पत्रांक:- 184/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Hasanpur in Dist. - Amroha.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	Hasanpur	32nd CSMC Dt. 26-03-2018	456	50	3	29750	89,250.00
BLC -N	Hasanpur	36th CSMC Dt. 23-07-2018	45				
BLC -N	Hasanpur	25th CSMC Dt. 23.08.2017	577	58	3	29,750.00	89,250.00
Total							178,500.00

Note:-

- The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 185 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gajraula in Dist. - Amroha.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Gajraula	24th CSMC Dt. 24.07.2017	35	59	3	29750	89250
BLC - E	Gajraula	32nd CSMC Dt. 26-03-2018	241				
BLC -N	Gajraula	26th CSMC Dt. 27.09.2017	290				
BLC -N	Gajraula	36th CSMC Dt. 23-07-2018	26				
Total							89250

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 186/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Dhanaura in Dist. - Amroha.**

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	Dhanaura	32nd CSMC Dt. 26-03-2018	63	50	3	29,750.00	89,250.00
BLC -N	Dhanaura	24th CSMC Dt. 24.07.2017	67				
BLC -N	Dhanaura	29th CSMC Dt. 27-12-2017	261				
BLC -N	Dhanaura	36th CSMC Dt. 23-07-2018	37				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक: 187 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bachhraon in Dist. - Amroha.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Bachhraon	23rd CSMC Dt. 21.06.2017	117	50	3	29,750.00	89,250.00
BLC - E	Bachhraon	32nd CSMC Dt. 26-03-2018	117				
BLC -N	Bachhraon	26th CSMC Dt. 27.09.2017	150				
BLC -N	Bachhraon	36th CSMC Dt. 23-07-2018	31				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 188/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Amroha in Dist. - Amroha.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Amroha	26th CSMC Dt. 27.09.2017	953	95	3	29,750.00	89,250.00
BLC - E	Amroha	32nd CSMC Dt. 26-03-2018	1546	155	3	29,750.00	89,250.00
BLC -N	Amroha	36th CSMC Dt. 23-07-2018	606	61	3	29,750.00	89,250.00
Total							267,750.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Amroha.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Amroha.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट छायाल 100, लखनऊ-226010

पत्रांक:- 189 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sherkot in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	25th CSMC Dt. 23.08.2017	Sherkot	44	50	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Sherkot	286				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 190 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Noorpur in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	23rd CSMC Dt. 21.06.2017	Noorpur	156	93	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Noorpur	775				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: सि / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sahanpur in Dist. - Bijnor.**

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	23rd CSMC Dt. 21.06.2017	Sahanpur	116	50	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Sahanpur	353				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 192/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Warhapur in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	24th CSMC Dt. 24.07.2017	Warhapur	92	84	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Warhapur	750				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक-193/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Sahaspur in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	32nd CSMC Dt. 26-03-2018	Sahaspur	190	50	3	29,750.00	89,250.00
BLC - N	26th CSMC Dt. 27.09.2017	Sahaspur	260				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 194/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB – Seohara in Dist. – Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	29th CSMC Dt. 27-12-2017	Seohara	125	50	3	29,750.00	89,250.00
BLC - E	33rd CSMC Dt. 27-04-2018	Seohara	264				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 195/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Nehtaur in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Nehtaur	26th CSMC Dt. 27.09.2017	124	50	3	29,750.00	89,250.00
BLC -N	Nehtaur	29th CSMC Dt. 27-12-2017	172				
BLC - E	Nehtaur	36th CSMC Dt. 23-07-2018	539	54	3	29,750.00	89,250.00
Total							178,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 96 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Najibabad in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Najibabad	303	106	3	29,750.00	89,250.00
BLC -N	29th CSMC Dt. 27-12-2017	Najibabad	369				
BLC - E	33rd CSMC Dt. 27-04-2018	Najibabad	385				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 197/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB – Kiratpur in Dist. – Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	29th CSMC Dt. 27-12-2017	Kiratpur	21	113	3	29,750.00	89,250.00
BLC -N	23rd CSMC Dt. 21.06.2017	Kiratpur	361				
BLC - E	31st CSMC Dt. 27-02-2018	Kiratpur	747				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Yours sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 198 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Jhalu in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	33rd CSMC Dt. 27-04-2018	Jhalu	276	58	3	29,750.00	89,250.00
BLC - N	25th CSMC Dt. 23.08.2017	Jhalu	291				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's Sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 199 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bijnor in Dist. - Bijnor.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	29th CSMC Dt. 27-12-2017	Bijnor	282	62	3	29,750.00	89,250.00
BLC -N	25th CSMC Dt. 23.08.2017	Bijnor	338				
BLC - E	33rd CSMC Dt. 27-04-2018	Bijnor	1331	133	3	29,750.00	89,250.00
Total							178,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 200 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in ULB – Mandawar in Dist. – Bijnor.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package – A (Clusters – Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Mandawar	204	50	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Mandawar	277				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 201/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Haldaur in Dist. - Bijnor.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	33rd CSMC Dt. 27-04-2018	Haldaur	97	50	3	29,750.00	89,250.00
BLC -N	25th CSMC Dt. 23.08.2017	Haldaur	266				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शाहीदपथनिकटडायल 100, लखनऊ-226010

पत्राक:- /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Dhampur in Dist. - Bijnor.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Dhampur	235	118	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Dhampur	946				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 203 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Jalalabad in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	23rd CSMC Dt. 21.06.2017	Jalalabad	169	50	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Jalalabad	174				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शाहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 204 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Nagina in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

,Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Nagina	237	53	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Nagina	288				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Ypur's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 205 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Chandpur in Dist. - Bijnor.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Chandpur	31st CSMC Dt. 27-02-2018	1493	149	3	29,750.00	89,250.00
BLC - E	Chandpur	32nd CSMC Dt. 26-03-2018	1859	186	3	29,750.00	89,250.00
Total							178,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)


Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.

(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक:- 206 /01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Afzalgarh in Dist. - Bijnor.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - N	25th CSMC Dt. 23.08.2017	Afzalgarh	68	50	3	29,750.00	89,250.00
BLC - E	32nd CSMC Dt. 26-03-2018	Afzalgarh	266				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Bijnor.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Bijnor.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709

286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 207 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Tanda in Dist. - Rampur.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Tanda	29th CSMC Dt. 27-12-2017	46	50	3	29,750.00	89,250.00
BLC -N	Tanda	25th CSMC Dt. 23.08.2017	181				
BLC - E	Tanda	36th CSMC Dt. 23-07-2018	80				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 208 / 01 / 29 / HFA / 2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Suar in Dist. - Rampur.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Suar	25th CSMC Dt. 23.08.2017	221	50	3	29,750.00	89,250.00
BLC - E	Suar	36th CSMC Dt. 23-07-2018	17				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 209/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Shahabad in Dist. - Rampur.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Shahabad	840	84	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकेटडायल 100, लखनऊ-226010

पत्रांक:- 210 / 01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Rampur in Dist. - Rampur.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	29th CSMC Dt. 27-12-2017	Rampur	402	50	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 212 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Milak in Dist. - Rampur.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Milak	703	70	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक- 13/01/29/HFA/2018-19

दिनांक- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Maswasi in Dist. - Rampur.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	25th CSMC Dt. 23.08.2017	Maswasi	67	50	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).

4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 214/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Kemri in Dist. - Rampur.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Kemri	25th CSMC Dt. 23.08.2017	211	50	3	29,750.00	89,250.00
BLC - E	Kemri	36th CSMC Dt. 23-07-2018	109				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.


3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायाल 100, लखनऊ-226010

पत्रांक: 215/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) – HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Bilaspur in Dist. - Rampur.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Bilaspur	25th CSMC Dt. 23.08.2017	397	54	3	29750	89,250.00
BLC - E	Bilaspur	36th CSMC Dt. 23-07-2018	145				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Rampur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Rampur.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शाहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 216/01/29/HFA/2018-19

दिनांक:- 11-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Umri Kalan in Dist. - Moradabad.

REF: Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC-N	29th CSMC Dt. 27-12-2017	Umri Kalan	27	50	3	29,750.00	89,250.00
BLC-N	23rd CSMC Dt. 21.06.2017	Umri Kalan	67				
BLC-E	31st CSMC Dt. 27-02-2018	Umri Kalan	118				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटछायल 100, लखनऊ-226010

पत्रांक: 27/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Thakurdwara in Dist. - Moradabad.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	31st CSMC Dt. 27-02-2018	Thakurdwara	361	76	3	29,750.00	89,250.00
BLC -N	25th CSMC Dt. 23.08.2017	Thakurdwara	399				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर एक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 218 /01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kundarki in Dist. - Moradabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	23rd CSMC Dt. 21.06.2017	Kundarki	102	50	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Kundarki	132				
BLC -N	25th CSMC Dt. 23.08.2017	Kundarki	252				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकट डायल 100, लखनऊ-226010

पत्रांक:- 219/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Kanth in Dist. - Moradabad.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC-N	23rd CSMC Dt. 21.06.2017	Kanth	58	50	3	29,750.00	89,250.00
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).


4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 220 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Bilari in Dist. - Moradabad.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	22nd CSMC Dt. 29.05.2017	Bilari	268	63	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Bilari	360				
BLC -N	29th CSMC Dt. 27-12-2017	Bilari	551	55	3	29,750.00	89,250.00
Total							178,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.

2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Yours sincerely

(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.

(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक:- 291 / 01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Bhojpur Dharampur in Dist. - Moradabad.

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	34th CSMC Dt. 30-05-2018	BhojpurDharampur	67	65	3	29,750.00	89,250.00
BLC -N	22nd CSMC Dt. 29.05.2017	BhojpurDharampur	176				
BLC -N	29th CSMC Dt. 27-12-2017	BhojpurDharampur	402				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकासअभिकरण उ0प्र0

7 / 23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 222/01/29/HFA/2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFAfor Beneficiary Led Construction and Enhancement Component in **ULB - Moradabad in Dist. - Moradabad.**

REF :Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC - E	33rd CSMC Dt. 27-04-2018	Moradabad	1118	112	3	29,750.00	89,250.00
BLC -N	26th CSMC Dt. 27.09.2017	Moradabad	1655	166	3	29,750.00	89,250.00
BLC -N	29th CSMC Dt. 27-12-2017	Moradabad	3045	305	3	29,750.00	89,250.00
Total							267,750.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Moradabad.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Moradabad.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 73 / 01 / 29 / HFA / 2018-19

दिनांक:- 11.9.18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Babrala in Dist. - Sambhal.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	Babrala	24th CSMC Dt. 24.07.2017	101	50	3	29,750.00	89,250.00
BLC - E	Babrala	36th CSMC Dt. 23-07-2018	67				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.


2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमतीनगर ऐक्सटेंशन, शहीदपथनिकटडायल 100, लखनऊ-226010

पत्रांक: 174/01/29/HFA/2018-19

दिनांक:- 16-9-18

WORK ORDER

To,

The Senior Manager (Infra.)
TUV SUD South Asia Ltd.
1st Floor, BITS Tower,
Plot No. 9, Noida Expressway,
Noida - 201301

SUB : Consultancy work for "Third Party Quality Monitoring " on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bahjoi in Dist. - Sambhal.**

REF : Agreement No. 5368/09/29/HFA-TPQM/2018-19/A for Package - A (Clusters - Moradabad, Meerut, Aligarh, Agra and Saharanpur).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	CSMC	ULB Name	Sanctioned DU's	Targeted DU's for TIPMA	No. of Visit	Approved Rate per Visit	Amount
BLC -N	26th CSMC Dt. 27.09.2017	Bahjoi	187	50	3	29,750.00	89,250.00
BLC - E	31st CSMC Dt. 27-02-2018	Bahjoi	202				
Total							89,250.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.

3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Sambhal.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Sambhal.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director