



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 631 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Chakia in Dist. - Chandauli.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Chakia	25th CSMC Dt. 23.08.2017	554	55	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Chandauli.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Chandauli.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 632 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB -

Chandauli in Dist. - Chandauli.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Chandauli	26th CSMC Dt. 27.09.2017	392	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely




(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Chandauli**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Chandauli**.



(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०
7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 633/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Mughalsarai in Dist. - Chandauli.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC-N	Mughalsarai	26th CSMC Dt. 27.09.2017	1177	118	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Chandauli**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Chandauli**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 634/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Saiyad Raza in Dist. - Chandauli.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Saiyad Raza	25th CSMC Dt. 23.08.2017	422	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Chandauli**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Chandauli**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक- 635 / 01/29/HFA/2018 -19

दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Bahadurganj in Dist. - Ghazipur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Bahadurganj	29th CSMC Dt. 27-12-2017	328	50	3	25,900.00	77,700.00
BLC - E	Bahadurganj	36th CSMC Dt. 23-07-2018	27				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 636 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Dildarnagar Fatehpur Bazar in Dist. - Ghazipur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Dildarnagar Fatehpur Bazar	26th CSMC Dt. 27.09.2017	228	50	3	25,900.00	77,700.00
BLC - E	Dildarnagar Fatehpur Bazar	36th CSMC Dt. 23-07-2018	35				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Ghazipur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Ghazipur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 637/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Ghazipur in Dist. - Ghazipur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ghazipur	29th CSMC Dt. 27-12-2017	1088	109	3	25,900.00	77,700.00
BLC - E	Ghazipur	36th CSMC Dt. 23-07-2018	184	50	3	25,900.00	77,700.00
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 638 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Jangipur in Dist. - Ghazipur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jangipur	26th CSMC Dt. 27.09.2017	570	67	3	25,900.00	77,700.00
BLC - E	Jangipur	36th CSMC Dt. 23-07-2018	104				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 639 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - **Mohammadabad in Dist. - Ghazipur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mohammadabad	31st CSMC Dt. 27-02-2018	659	83	3	25,900.00	77,700.00
BLC - E	Mohammadabad	36th CSMC Dt. 23-07-2018	169				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 640 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Sadat in Dist. - Ghazipur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Sadat	26th CSMC Dt. 27.09.2017	376	50	3	25,900.00	77,700.00
BLC - E	Sadat	36th CSMC Dt. 23-07-2018	93				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डाथल 100, लखनऊ-226010

पत्रांक- 641 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Saidpur in Dist. - Ghazipur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Saidpur	29th CSMC Dt. 27-12-2017	497	61	3	25,900.00	77,700.00
BLC - E	Saidpur	36th CSMC Dt. 23-07-2018	113				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ0प्र0

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शाहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 642/01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Zamania in Dist. - Ghazipur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Zamania	26th CSMC Dt. 27.09.2017	515	62	3	25,900.00	77,700.00
BLC - E	Zamania	36th CSMC Dt. 23-07-2018	102				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Ghazipur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Ghazipur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



पत्रांक- 643 /01/29/HFA/2018-19

दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Jafarabad in Dist. - Jaunpur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jafarabad	24th CSMC Dt. 24.07.2017	189	50	3	25,900.00	77,700.00
BLC - E	Jafarabad	36th CSMC Dt. 23-07-2018	50				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 644 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Jaunpur in Dist. - Jaunpur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Jaunpur	29th CSMC Dt. 27-12-2017	228	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 645 / 01 / 29 / HFA / 2018 - 19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Kerakat in Dist. - Jaunpur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Kerakat	24th CSMC Dt. 24.07.2017	185	50	3	25,900.00	77,700.00
BLC - E	Kerakat	36th CSMC Dt. 23-07-2018	103				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 646 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Khetasarai in Dist. - Jaunpur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Khetasarai	26th CSMC Dt. 27.09.2017	211	50	3	25,900.00	77,700.00
BLC - E	Khetasarai	36th CSMC Dt. 23-07-2018	46				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 647 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Machhlishahr in Dist. - Jaunpur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Machhlishahr	26th CSMC Dt. 27.09.2017	180	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शाहीद पथ निकट डाथल 100, लखनऊ-226010

पत्रांक- 649 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Mogra Badshahpur in Dist. - Jaunpur.**

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azaingarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mogra Badshahpur	29th CSMC Dt. 27-12-2017	134	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.


6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 648 /01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - ~~Machhlishahr~~ in Dist. - Jaunpur.**

Mariahu

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Mariahu	26th CSMC Dt. 27.09.2017	253	50	3	25,900.00	77,700.00
BLC - E	Mariahu	36th CSMC Dt. 23-07-2018	56				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Jaunpur.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Jaunpur.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरमाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर एक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक- 656 / 01/29/HFA/2018-19

दिनांक- 04/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Shahganj in Dist. - Jaunpur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC - N	Shahganj	26th CSMC Dt. 27.09.2017	121	50	3	25,900.00	77,700.00
BLC - E	Shahganj	36th CSMC Dt. 23-07-2018	40				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 651 /01/29/HFA/2018 -19

दिनांक- 04/10/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Gangapur in Dist. - Varanasi.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Gangapur	22nd CSMC Dt. 29.05.2017	447	50	3	25,900.00	77,700.00
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.

6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Varanasi**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Varanasi**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दस्तावेज- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक- 652 / 01/29/HFA/2018-19

दिनांक- 09/12/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in **ULB - Ramnagar in Dist. - Varanasi.**

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Ramnagar	25th CSMC Dt. 23.08.2017	825	83	3	25,900.00	77,700.00
BLC -N	Ramnagar	26th CSMC Dt. 27.09.2017	605	61	3	25,900.00	77,700.00
TOTAL							155,400.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.


5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.

Your's sincerely


(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Varanasi**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Varanasi**.


(Umesh Pratap Singh)
Director, SUDA/
Mission Director



दूरभाष:- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायाल 100, लखनऊ-226010

पत्रांक:- 653 / 01/29/HFA/2018-19

दिनांक:- 04/10/2018

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Varanasi in Dist. - Varanasi.

REF: Agreement No. 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,


The above work is awarded to you as per offer given by you as per detail given here under:

Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Varanasi	24th CSMC Dt. 24.07.2017	807	81	3	25,900.00	77,700.00
BLC -N	Varanasi	25th CSMC Dt. 23.08.2017	2581	258	3	25,900.00	77,700.00
BLC -N	Varanasi	26th CSMC Dt. 27.09.2017	2437	244	3	25,900.00	77,700.00
BLC -N	Varanasi	29th CSMC Dt. 27-12-2017	560	56	3	25,900.00	77,700.00
BLC - E	Varanasi	36th CSMC Dt. 23-07-2018	501	50	3	25,900.00	77,700.00
sTOTAL							388,500.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.
5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely


(Umesh Pratap Singh)

Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, Varanasi.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, Varanasi.


(Umesh Pratap Singh)

Director, SUDA/
Mission Director



दूरमाष- 286709
286710

राज्य नगरीय विकास अभिकरण उ०प्र०

7/23, सेक्टर-7, गोमती नगर ऐक्सटेंशन, शहीद पथ निकट डायल 100, लखनऊ-226010

पत्रांक-730 /01/29/HFA/2018-19

दिनांक-4.12.18

WORK ORDER

To,

The Project Coordinator
Innovative Cadd Centre
102, Arpan Apartment 35, Saket Nagar
Indore

SUB: Consultancy work for "Third Party Quality Monitoring" on the quality of Project under PMAY (Urban) - HFA for Beneficiary Led Construction and Enhancement Component in ULB - Badlapur in Dist. - Jaunpur.

REF: Agreement No. . 2876/09/29/HFA-TPQMA/2018-19/07 for Package - C (Clusters - Faizabad, Basti, Gorakhpur, Azamgarh, Varanasi, Mirzapur & Devipatan).

Sir,

The above work is awarded to you as per offer given by you as per detail given here under:


Component	ULB Name	CSMC	Sanctioned DU's	Targeted DU's for TPIMA	No. of Visits	Approved Rate per Visit (Rs.)	Amount (Rs.)
BLC -N	Badlapur	29th CSMC Dt. 27-12-2017	127	50	3	25,900.00	77,700.00
BLC - E	Badlapur	36th CSMC Dt. 23-07-2018	31				
TOTAL							77,700.00

Note:-

1. The Scope of work and other terms & conditions will be as per the Bid Document.
2. The 'Letter of Visit' for assessment will be issued as per the progress of the project by Programme Officer, SUDA. The period of inspection and submission of report, in prescribed formats, will be as per the agreement and Govt. of India guidelines.
3. Three copies of report will be submitted (1 copy to DUDA and 2 copies to SUDA).
4. Bank guarantee of 5% of the work order value is to be deposited within 7 days from the date of issue of letter of first visit.

5. Any changes in the policy or guidelines by Govt. of India or Govt. of U.P. will be binding on the consultant.
6. Mission Director (HFA) / Director SUDA has the sole right to issue further directions as required.


Your's sincerely



(Umesh Pratap Singh)
Director, SUDA/
Mission Director

Copy:-

1. District Magistrate/Chairman, DUDA, **Jaunpur**.
2. Finance Controller, SUDA, Lucknow.
3. Programme Officer, SUDA, Lucknow.
4. Project Officer, DUDA, **Jaunpur**.



(Umesh Pratap Singh)
Director, SUDA/
Mission Director